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Current copies of the following documents are hereby made part of these contract documents
by reference. These documents are available on the DFCM web site at http://dfcm.utah.gov or are
available upon request from DFCM.

DFCM General Conditions dated May 25, 2005.
DFCM Application and Certification for Payment dated May 25, 2005.

Technical Specifications:
Drawings:

The Agreement and General Conditions dated May 25, 2005
have been updated from versions that were formally adopted
and in use prior to this date. The changes made to the Genera

Conditions are identified in a document entitled Revisions to
General Conditions that is available on DFCM’s web site a
://dfcm.utah.gov|
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NOTICE TO CONTRACTORS

Sealed bids will be received by the Division of Facilities Construction and Management (DFCM) for:

ELECTRICAL AND AIR CONDITIONING UPGRADES - COMPUTER CENTER
WEBER STATE UNIVERSITY — OGDEN, UTAH
DFCM PROJECT NO: 06167810

Bids will be in accordance with the Contract Documents that will be available at 12:00 NOON on
Thursday, June 29, 2006 and distributed in electronic format only on CDs from DFCM, 4110 State
Office Building, Salt Lake City, Utah and on the DFCM web page at http://dfcm.utah.gov. For
questions regarding this project, please contact Craig Wessman — Project Manager, DFCM, at (801)
538-3246, e-mail address is cwessman@utah.gov, or fax at (801) 538-3267. No others are to be
contacted regarding this bidding process. The construction budget for this project is $500,000.

A mandatory pre-bid meeting will be held at 9:30 AM on Wednesday, July 12, 2006 in the
Conference Room of the Facilities Management Building on the campus of Weber State University,
Ogden, Utah. All bidders wishing to bid on this project are required to attend this meeting.

Bids will be received until the hour of 3:30 PM on Wednesday, July 19, 2006 at DFCM, 4110 State
Office Building, Salt Lake City, Utah 84114. Bids will be opened and read aloud in the DFCM
Conference Room, 4110 State Office Building, Salt Lake City, Utah. NOTE: Bids must be received at
4110 State Office Building by the specified time.

Bid security, in the amount of five percent (5%) of the bid, must be submitted as stated in the
Instruction to Bidders.

The Division of Facilities Construction and Management reserves the right to reject any or all bids or
to waive any formality or technicality in any bid in the interest of DFCM.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

Marla Workman, Contract Coordinator
4110 State Office Building, Salt Lake City, Utah 84114
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE

PROJECT NAME: ELECTRICAL/AIR CONDITIONING UPGRADES - COMPUTER CTR
WEBER STATE UNIVERSITY - OGDEN, UTAH
DFCM PROJECT # 06167810

Event Day Date Time Place
Bidding Documents Thursday | June 29,2006 | 12:00 NOON | DFCM, 4110 State Office
Available Bldg, SLC, UT or
DFCM web site *
Mandatory Pre-bid Site | Wednesday | July 12, 2006 9:30 AM Conference Room
Meeting Facilities Management Bldg
Weber State University
Ogden, UT
Last Day to Submit Friday July 14,2006 | 12:00 NOON | Craig Wessman
Questions DFCM
4110 State Office Bldg
SLC, UT
Final Addendum Issued Monday July 17, 2006 4.00 PM DFCM
4110 State Office Bldg
SLC, UT
or DFCM web site *
Prime Contractors Turn | Wednesday | July 19, 2006 3:30 PM DFCM
In Bid and Bid Bond / 4110 State Office Bldg
Bid Opening in DFCM SLC, UT
Conference Room
Sub-contractor List Due Thursday | July 20, 2006 3:30PM | DFCM

4110 State Office Bldg
SLC, UT
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the "Instructions to Bidders”, in
compliance with your invitation for bids for the ELECTRICAL AND AIR CONDITIONING UPGRADES
COMPUTER CENTER -WEBER STATE UNIVERSITY- OGDEN, UTAH — DFCM PROJECT NO.
06167810 and having examined the Contract Documents and the site of the proposed Work and being familiar with
all of the conditions surrounding the construction of the proposed Project, including the availability of labor,
hereby proposes to furnish all labor, materials and supplies as required for the Work in accordance with the
Contract Documents as specified and within the time set forth and at the price stated below. This price is to cover
all expenses incurred in performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

BASE BID: For all work shown on the Drawings and described in the Specifications and Contract Documents,
I/we agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE NO. 1: For all work to provide electronic access hardware, I/we agree to perform
for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE NO. 2: For all work to replace the west rooftop unit, I/we agree to perform for the
sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

ADDITIVE ALTERNATE NO. 3 For all work to replace the south rooftop unit, I/we agree to perform for the
sum of:

DOLLARS (§ )
(In case of discrepancy, written amount shall govern)
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BID FORM
PAGE NO. 2

ADDITIVE ALTERNATE NO. 4 For all work to provide 2 semi-rigid insulation in Rooms 212 and 213,
I/we agree to perform for the sum of:

DOLLARS ($

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by December 28, 2006 should [/we be the
successful bidder, and agree to pay liquidated damages in the amount of $225.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization: (Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature
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INSTRUCTIONS TO BIDDERS

1. Drawings and Specifications, Other Contract Documents

Drawings and Specifications, as well as other available Contract Documents, may be obtained as stated
in the Invitation to Bid.

2. Bids

Before submitting a bid, each contractor shall carefully examine the Contract Documents, shall visit
the site of the Work; shall fully inform themselves as to all existing conditions and limitations; and
shall include in the bid the cost of all items required by the Contract Documents. If the bidder
observes that portions of the Contract Documents are at variance with applicable laws, building codes,
rules, regulations or contain obvious erroneous or uncoordinated information, the bidder shall
promptly notify the DFCM Representative and the necessary changes shall be accomplished by
Addendum.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the
Invitation to Bid prior to the deadline for submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a bid bond form other than DFCM’s required bid bond form,
and the bid security meets all other legal requirements, the bidder will be allowed to provide an
acceptable bid bond by the close of business on the next business day following notification by DFCM
of submission of a defective bid bond security. NOTE: A cashier’s check cannot be used as a
substitute for a bid bond.

3. Contract and Bond

The Contractor's Agreement will be in the form bound in the specifications. The Contract Time will
be as indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the contract sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for subcontractors will be specified in the Supplementary General Conditions.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 2

4. Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractor’s List Form”,
which are included as part of these Contract Documents. The Subcontractors List shall be delivered to
DFCM or faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for
listing additional subcontractors will be listed in the Contract Documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements is subject to a debarment hearing and may be debarred from consideration for
award of contracts for a period of up to three years.

5. Interpretation of Drawings and Specifications

If any person or entity contemplating submitting a bid is in doubt as to the meaning of any part of the
drawings, specifications or other Contract Documents, such person shall submit to the DFCM Project
Manager a request for an interpretation thereof. The person or entity submitting the request will be
responsible for its prompt delivery. Any interpretation of the proposed documents will be made only
by addenda posted on DFCM’s web site at http://dfcm.utah.gov. Neither the DFCM nor A/E will be
responsible for any other explanations or interpretations of the proposed documents. A/E shall be
deemed to refer to the architect or engineer hired by DFCM as the A/E or Consultant for the Project.

6. Addenda

Addenda will be posted on DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for
obtaining information contained in each addendum from the web site. Addenda issued prior to the
submittal deadline shall become part of the bidding process and must be acknowledged on the bid
form. Failure to acknowledge addenda may result in disqualification from bidding.

7. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of the State of Utah to accept and after applying the Utah Preference
Laws in U.C.A. Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or
formalities in any bid or in the bidding. Alternates will be accepted on a prioritized basis with
Alternate 1 being highest priority, Alternate 2 having second priority, etc.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 3

8. DFCM Contractor Performance Rating

As a contractor completes each DFCM project, DFCM, the architect/engineer and the using agency
will evaluate project performance based on the enclosed “DFCM Contractor Performance Rating”
form. The ratings issued on this project will not affect this project but may affect the award on future
projects.

9. Licensure
The Contractor shall comply with and require all of its subcontractors to comply with the license laws

as required by the State of Utah.

10. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

11. Time is of the Essence

Time is of the essence in regard to all the requirements of the Contract Documents.

12. Withdrawal of Bids

Bids may be withdrawn on written request received from bidder prior to the time fixed for opening.
Negligence on the part of the bidder in preparing the bid confers no right for the withdrawal of the bid
after it has been opened.

13. Product Approvals

Where reference is made to one or more proprietary products in the Contract Documents, but
restrictive descriptive materials of one or more manufacturer(s) is referred to in the Contract
Documents, the products of other manufacturers will be accepted, provided they equal or exceed the
standards set forth in the drawings and specifications and are compatible with the intent and purpose of
the design, subject to the written approval of the A/E. Such written approval must occur prior to the
deadline established for the last scheduled addenda to be issued. The A/E’s written approval will be in
an issued addendum. If the descriptive material is not restrictive, the products of other manufacturers
specified will be accepted without prior approval provided they are compatible with the intent and
purpose of the design as determined by the A/E.
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INSTRUCTIONS TO BIDDERS
PAGE NO. 4

14. Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the contractor, subcontractor or sub-subcontractor.

15. Debarment

By submitting a bid, the Contractor certifies that neither it nor its principals, including project and site
managers, have been, or are under consideration for, debarment or suspension, or any action that
would exclude such from participation in a construction contract by any governmental department or
agency. If the Contractor cannot certify this statement, attach to the bid a detailed written explanation
which must be reviewed and approved by DFCM as part of the requirements for award of the Project.
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as
the "Principal," and , a corporation organized and existing
under the laws of the State of , with its principal office in the City of and authorized to transact

business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority as Acceptable
Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto
the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the
accompanying bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the accompanying
bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the

Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being notified
in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as liquidated
damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the faithful
performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall be null and
void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder shall be the full
penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under this Bond shall be
for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated, 1953,
as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were copied at
length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date indicated
below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its undersigned
representative, pursuant to authority of its governing body.

DATED this day of 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By:
Title: Title:
(Affix Corporate Seal)
Surety's name and address:
STATE OF )
) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)
On this day of ,20 , personally appeared before me

whose 1dent1ty is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say
that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly authorized to execute the same and has
complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she
acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20
My Commission Expires:
Resides at:

NOTARY PUBLIC
Agency:
Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to
submit to DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the
subcontractor’s name, bid amount and other information required by Building Board Rule and as stated
in these Contract Documents, on the following basis:

PROJECTS UNDER $500,000 - ALL SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE - ALL SUBS $35,000 OR OVER MUST BE LISTED

¢ Any additional subcontractors identified in the bid documents shall also be listed.

e The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

e List subcontractors for base bid as well as the impact on the list that the selection of any alternate
may have.

¢ Bidder may not list more than one subcontractor to perform the same work.

¢ Bidder must list “Self” if performing work itself.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's
license number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder
shall certify that all subcontractors, required to be licensed, are licensed as required by State law. A
subcontractor includes a trade contractor or specialty contractor and does not include suppliers who
provide only materials, equipment, or supplies to a contractor or subcontractor.

BIDDER LISTING 'SELF' AS PERFORMING THE WORK:

Any bidder that is properly licensed for the particular work and intends to perform that work itself in
lieu of a subcontractor that would otherwise be required to be on the subcontractor list, must insert the
term ‘Self” for that category on the subcontractor list form. Any listing of ‘Self” on the sublist form
shall also include the amount allocated for that work.

‘SPECIAL EXCEPTION”:

A bidder may list ‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term
‘Special Exception’ for that category of work, and shall provide documentation with the subcontractor
list describing the bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and
why the bidder was unable to obtain a qualified subcontractor bid. The Director must find that the
bidder complied in good faith with State law requirements for any ‘Special Exception’ designation, in
order for the bid to be considered. If awarded the contract, the Director shall supervise the bidder’s
efforts to obtain a qualified subcontractor bid. The amount of the awarded contract may not be
adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of ‘Special Exception’ on
the sublist form shall also include amount allocated for that work.
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
Page No. 2

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law. Director may withhold awarding the contract
to a particular bidder if one or more of the proposed subcontractors are considered by the Director to
be unqualified to do the Work or for such other reason in the best interest of the State of Utah.
Notwithstanding any other provision in these instructions, if there is a good faith error on the sublist
form, at the sole discretion of the Director, the Director may provide notice to the contractor and the
contractor shall have 24 hours to submit the correction to the Director. If such correction is submitted
timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed
subcontractors only after receiving written permission from the Director based on complying with all
of the following criteria.

(1) The contractor has established in writing that the change is in the best interest of the State and
that the contractor establishes an appropriate reason for the change, which may include, but not
is not limited to, the following reasons: the original subcontractor has failed to perform, or is
not qualified or capable of performing, and/or the subcontractor has requested in writing to be
released.

(2) The circumstances related to the request for the change do not indicate any bad faith in the
original listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new
subcontractor does not give rise to bid shopping.

(4) Any increase in the cost of the subject subcontractor work is borne by the contractor.

(5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change
order being issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing
to being removed unless the Contractor establishes that the subcontractor is not qualified for
the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” 300,000.00 123456789000
CONCRETE (ALTERNATE #1) XYZ Concrete Inc 298,000.00 987654321000
MECHANICAL “Special Exception” Fixed at: 350,000.00 (TO BE PROVIDED
(attach documentation) AFTER OBTAINING
SUBCONTRACTOR)

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.

DFCM FORM 1a-2 060706

13




STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

L] L] L] L] L] ° L] DFCM
Division of Facilities Construction and
SUBCONTRACTORS LIST
FAX TO 801-538-3677
PROJECT TITLE:
Caution: You must read and comply fully with instructions.
SUBCONTRACTOR, SUBCONTRACTOR

TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #
We certify that:
1. This list includes all subcontractors as required by the instructions, including those related to the base bid as well as any

alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.
3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED
IN THESE CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR DFCMS REFUSAL TO ENTER INTO A
WRITTEN CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS
DEEMED APPROPRIATE BY DFCM. ATTACH A SECOND PAGE IF NECESSARY.
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FUGITIVE DUST PLAN

The Contractor will fill out the form and file the original with the Division of Air Quality and a copy of
the form with the Division of Facilities Construction & Management, prior to the issuance of any notice
to proceed.

The Contractor will be fully responsible for compliance with the Fugitive Dust Control Plan, including

the adequacy of the plan, any damages, fines, liability, and penalty or other action that results from
noncompliance.

Page 1 of 7
15
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Utah Division of Air Quality
April 20, 1999

GUIDANCE THAT MUST BE CONSIDERED IN DEVELOPING AND SUBMITTING A
DUST CONTROL PLAN FOR COMPLIANCE WITH R307-309-3, 4, 5, 6,7

Source Information:

1. Name of your operation (source): provide a name if the source is a construction site.

2. Address or location of your operation or construction site.

3. UTM coordinates or Longitude/Latitude of stationary emission points at your operation.

4. Lengths of the project, if temporary (time period).

5. Description of process (include all sources of dust and fugitive dust). Please, if necessary, use

additional sheets of paper for this description. Be sure to mark it as an attachment.

6. Type of material processed or disturbed.

7. Amount of material processed (tons per year, tons per month, lbs./hr., and applicable units).

Page 2 of 7
16
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8. Destination of product (where will the material produced be used or transported, be specific,
provide address or specific location), information needed for temporary relocation applicants.

9. Identify the individual who is responsible for the implementation and maintenance of fugitive
dust control measures. List name(s), position(s) and telephone number(s).

10.  List, and attach copies of any contract lease, liability agreement with other companies that may,
or will, be responsible for dust control on site or on the project.

Page 3 of 7
17
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Description of Fugitive Dust Emission Activities
(Things to consider in addressing fugitive dust control strategies.)

1. Type of activities (drilling and blasting, road construction, development construction, earth
moving and excavation, handling and hauling materials, cleaning and leveling, etc).

2. List type of equipment generating the fugitive dust.
3. Diagram the location of each activity or piece of equipment on site. Please attach the diagram.
4. Provide pictures or drawings of each activity. Include a drawing of the unpaved/paved road

network used to move loads “on” and “off” property.

5. Vehicle miles travels on unpaved roads associated with the activity (average speed).
6. Type of dust emitted at each source (coal, cement, sand, soil, clay, dust, etc.)
7. Estimate the size of the release area at which the activity occurs (square miles). For haul or dirt

roads include total miles of road in use during the activity.

Page 4 of 7
18
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Description of Fugitive Dust Emission Controls on Site

Control strategies must be designed to meet 20% opacity or less on site (a lesser opacity may be defined
by Approval Order conditions or federal requirements such as NSPS), and control strategies must
prevent exceeding 10% opacity from fugitive dust at the property boundary (site boundary) for
compliance with R307-309-3.

1. Types of ongoing emission controls proposed for each activity, each piece of equipment, and
haul roads.
2. Types of additional dust controls proposed for bare, exposed surfaces (chemical stabilization,

synthetic cover, wind breaks, vegetative cover, etc).

3. Method of application of dust suppressant.
4. Frequency of application of dust suppressant.
5. Explain what triggers the use of a special control measure other than routine measures already in

place, such as covered loads or measures covered by a permit condition (increase in opacity, high
winds, citizen complaints, dry conditions, etc).

6. Explain in detail what control strategies/measures will be implemented off-hours, i.e.,
Saturdays/Sundays/Holidays, as well as 6 PM to 6 AM each day.

Page 5 of 7
19
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Description of Fugitive Dust Control Off-site

Prevent, to the maximum extent possible, deposition of materials, which may create fugitive dust on
public and private paved roads in compliance with R307-309-5, 6, 7.

1. Types of emission controls initiated by your operation that are in place “off” property
(application of water, covered loads, sweeping roads, vehicle cleaning, etc.).

2. Proposed remedial controls that will be initiated promptly if materials, which may create fugitive
dust, are deposited on public and private paved roads.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Page 6 of 7
20
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Fugitive Dust Control Plan Violation Report

When a source is found in violation of R307-309-3 or in violation of the Fugitive Dust Control Plan, the
course must submit a report to the Executive Secretary within 15 days after receiving a Notice of
Violation. The report must include the following information:

1.

Name and address of dust source.

Time and duration of dust episode.

Meteorological conditions during the dust episode.

Total number and type of fugitive dust activities and dust producing equipment within each
operation boundary. If no change has occurred from the existing dust control plan, the source
should state that the activity/equipment is the same.

Fugitive dust activities or dust producing equipment that caused a violation of R-307-309-3 or
the sources dust control plan.

Reasons for failing to control dust from the dust generating activity or equipment.

New and/or additional fugitive dust control strategies necessary to achieve compliance with
R307-309-3,4, 5, 6, or 7.

If it can not be demonstrated that the current approved Dust Control Plan can result in
compliance with R307-309-3 through 7, the Dust Control Plan must be revised so as to
demonstrate compliance with 307-309-3 through 7. Within 30 days of receiving a fugitive dust
Notice of Violation, the source must submit the revised Plan to the Executive Secretary for
review and approval.

Submit the Dust Control Plan to:

Executive Secretary Phone: (801) 536-4000
Utah Air Quality Board FAX: (801) 536-4099
POB 144820

15 North 1950 West
Salt Lake City, Utah 84114-4820

Attachments: DFCM Form FDR R-307-309, Rule 307-309

Page 7 of 7
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300/300/ /FVA/ / !/

Project No.
CONTRACTOR'S AGREEMENT
FOR:
THIS CONTRACTOR'S AGREEMENT, made and entered into this day of ,20  , by
and between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter
referred to as "DFCM", and , incorporated in the State of

and authorized to do business in the State of Utah, hereinafter referred to as "Contractor",
whose address is

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

13 2

The DFCM General Conditions (“General Conditions”) dated May 25, 2005 on file at the office of
DFCM and available on the DFCM website, are hereby incorporated by reference as part of this
Agreement and are included in the specifications for this Project. All terms used in this Contractor's
Agreement shall be as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in the
Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of
DOLLARS AND NO CENTS ($ .00),
which is the base bid, and which sum also includes the cost of a 100% Performance Bond and a 100%
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CONTRACTOR'S AGREEMENT
PAGE NO. 2

Payment Bond as well as all insurance requirements of the Contractor. Said bonds have already been
posted by the Contractor pursuant to State law. The required proof of insurance certificates have been
delivered to DFCM in accordance with the General Conditions before the execution of this Contractor's
Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete within (__ ) calendar days after the date of the Notice to
Proceed. Contractor agrees to pay liquidated damages in the amount of $ per day for each day
after expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance
with the Contract Documents, if Contractor's delay makes the damages applicable. The provision for
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement;
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay
damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Invitation to Bid, Instructions to Bidders/ Proposers
and the Bid/Proposal, to the extent not in conflict therewith and other documents and oral presentations
that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the Contractor requests payment and agrees to

23

DFCM FORM 1a-2 060706
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safeguard and protect such equipment or materials and is responsible for safekeeping thereof and if such
be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. It is understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and

remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREQOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall be
deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable

attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.

25

DFCM FORM 1a-2 060706



CONTRACTOR'S AGREEMENT
PAGE NO. 5

IN WITNESS WHEREQF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis  dayof , 20 , personally appeared before me,
whose 1dent1ty is personally known to me (or proved to me on the basis of satisfactory eV1dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public
(SEAL)
My Commission Expires
APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
Financial Manager, Date Date
Division of Facilities Construction Manager -
and Management Capital
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
May 25, 2005
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
a corporation organized and existing under the laws of the State of _
, with its principal office in the City of and authorized to transact business in this State and U. S. Department of the Treasury

Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies);
hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the "Obligee, " in the amount of
DOLLARS ($ ) for the payment whereof, the
said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 , to

construct
in the County of , State of Utah, Project No. , for the approximate sum of

Dollars ($ ), which

Contract is hereby incorporated by reference herein.
NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with the
Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of the

Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended,
and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact (Seal)
STATE OF
) ss.
COUNTY OF )
On this day of , 20____, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney
in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in
reference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency:
Agent:
Address: Approved As To Form: May 25, 2005
Ph ) By Alan S. Bachman, Asst Attorney General
one: e
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal," and
, a corporation organized and existing under the laws of the State of authorized to do business in this State
and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); with its principal office in the City of hereinafter referred to as the ""Surety," are held and firmly bound unto
the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors
and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of 20 R
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to Principal
or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the prosecution of the
Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the terms
of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation on this Bond,
and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to the specifications
or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as amended, and
all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the basis of
satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duly
authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and
obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20

My commission expires:

Resides at:
NOTARY PUBLIC
Agency: Approved As To Form: May 25, 2005
Agent: By Alan S. Bachman, Asst Attorney General
Address: 28
Phone:
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management
CHANGE ORDER #
CONTRACTOR: AGENCY OR INSTITUTION:
PROJECT NAME:
PROJECT NUMBER:
CONTRACT NUMBER:
ARCHITECT: DATE:
CONSTRUCTION | PROPOSAL AMOUNT DAYS
CHANGE REQUEST
DIRECTIVENO. | NO. INCREASE | DECREASE | INCREASE | DECREASE
Amount Days Date
ORIGINAL CONTRACT
TOTAL PREVIOUS CHANGE ORDERS
TOTAL THIS CHANGE ORDER
ADJUSTED CONTRACT

DFCM and Contractor agree that the terms, contract sum, scope of the Work and time specified in this Change Order
shall constitute the full accord and satisfaction, and complete adjustment to the Contract and includes all direct and
indirect costs and effects related to, incidental to, and/or reasonably implied from such change in the contract terms,
sum, scope of the Work and time.

Contractor:

Date
Architect/Engineer:

Date
Agency or Institution:

Date
DFCM:

Date
Funding Verification:

Date

Page of page(s)
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT PROJECT NO:
AGENCY/INSTITUTION

AREA ACCEPTED

The Work performed under the subject Contract has been reviewed on this date and found to be Substantially Completed as
defined in the General Conditions; including that the construction is sufficiently completed in accordance with the Contract
Documents, as modified by any change orders agreed to by the parties, so that the State of Utah can occupy the Project or specified
area of the Project for the use for which it is intended.

The DFCM - (Owner) accepts the Project or specified area of the Project as Substantially Complete and will assume full
possession of the Project or specified area of the Project at (time) on (date).

The DFCM accepts the Project for occupancy and agrees to assume full responsibility for maintenance and operation, including
utilities and insurance, of the Project subject to the itemized responsibilities and/or exceptions noted below:

The Owner acknowledges receipt of the following closeout and transition materials:
[l As-built Drawings [ O & M Manuals [J  Warranty Documents [l Completion of Training
Requirements

A list of items to be completed or corrected (Punch List) is attached hereto. The failure to include an item on it does not alter the
responsibility of the Contractor to complete all the Work in accordance with the Contract Documents, including authorized
changes thereof. The amount of (Twice the value of the punch list work) shall be retained to assure the
completion of the punch list work.

The Contractor shall complete or correct the Work on the list of (Punch List) items appended hereto within
__ calendar days from the above date of issuance of this Certificate. The amount withheld pending completion of the list of
items noted and agreed to shall be: $ . Ifthe list of items is not completed within the time allotted the Owner
has the right to be compensated for the delays and/or complete the work with the help of independent contractor at the expense of
the retained project funds. Ifthe retained project funds are insufficient to cover the delay/completion damages, the Owner shall be
promptly reimbursed for the balance of the funds needed to compensate the Owner.

by:
CONTRACTOR (include name of firm) (Signature) DATE

by:
A/E (include name of firm) (Signature) DATE

by:
USING INSTITUTION OR AGENCY (Signature) DATE

by:
DFCM (Owner) (Signature) DATE
4110 State Office Building, Salt Lake City, Utah 84114 cc: Parties Noted
telephone 801-538-3018 « facsimile 801-538-3267 « http://dfcm.utah.gov DFCM, Director
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PROJECT MANUAL
DFCM #06167810/HF SA #0612.01
26 July 2006

COMPUTER CENTER AIR CONDITIONING &
ELECTRICAL UPGRADES

WEBER STATE UNIVERSITY

HFSArchitects

State of Utah—Department of Administrative Services

DIVISION OF FACILITIES CONSTRUCTION ARCHITECTURE
AND MANAGEMENT INTERIORS

llding 7 Salt Lake Gity, Ulah 84114 ; 536-3018 PLANNING



HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICALUPGRADES
DFCM #06167810 Weber State University

Architect

HFS Architects
1484 S. State Street
Salt Lake City, Utah 84115
P 801-596-0691
F 801-596-0693

Structural Engineer

WCA Structural Engineering, Inc.
442 North Main Street
Bountiful, Utah 84010
P 801-298-1118
F 801-298-1122

Mechanical Engineer

WHW Engineer, Inc.
1354 East 3300 South, Suite 200
Salt Lake City, Utah 84106
P 801-466-4021
F 801-466-8536

Electrical Engineer

Thomas & Kolkman Engineers
64 West 1700 South
Salt Lake City, Utah 84115
P 801-484-8161
F 801-484-3538
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HFS Architects COMPUTER AIR CONDITIONING & ELECTRICAL UPGRADES

DFCM #06167810 Weber State University
SECTION SECTION TITLE PAGES
Division 1 - GENERAL REQUIREMENTS
01100 Summary of WOork . . ... 3
01210 Allowances (Alternate NO. 1) ... ... 2
01230 Alternates . ... .. 2
01310 Project Management and Coordination . .. ... ... ... .. ... .. . .. 6
01322 Photographic Documentation . ... ... ... .. ... 2
01330 Submittal Procedures . ... ... .. 8
01500 Temporary Facilities and Controls . .. ... .. . 7
01731 Cutting and Patching . ... .. 5
01732 Selective Demolition . . .. ... ... . 9
01770 Closeout Procedures . ... ... . 5
01781 Project Record Documents . . ... .. 3
Division 5 - METALS
05120 Structural Steel . .. ... 6
Division 5 - WOOD AND PLASTICS
06100 Rough Carpentry . ... .. 3
Division 7 - THERMAL AND MOISTURE PROTECTION
07210 Building Insulation (Alternate No. 4) . . ... ... .. 4
07920 Joint Sealants . ... ... 8
Division 8 - DOORS AND WINDOWS
08110 Steel Doors and Frames (Alternate No. 1) . ... ... . . . 8
08710 Door Hardware (Alternate No. 1) ... .. ... . 12
08950 Insulated Translucent Wall System . . ... .. ... 7
Division 9 - FINISHES
09511 Acoustical Ceiling Panels . ... ... ... ... . 7
09912 Interior Painting . . .. ... . 10
Division 15 - MECHANICAL
15010 General Requirements . . ... ... . e 6
15050 Basic Materials and Methods . . ... ... . . . 5
15074 Vibration and Seismic Controls for HVAC Piping and Equipment ... ................ 7
15075 Mechanical Identification . . . ... ... .. . . 3
15082 Plumbing Insulation . ... ... ... . 16
15083 HVAC Insulation . . ... ... 11
15140 Domestic Water Piping . . ... ... 13
15145 Domestic Water Piping Specialties . .. ....... ... .. . . 5
15182 Steam and Condensate Piping .. ... . . 10
15300 Fire-suppression Piping . .. ... ... e 6
15733 Rooftop Unit - Cooling Only . ... ... 9
15752 Humidifiers .. ... 3
15815 Metal DUCES . . . .. . 14
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HFS Architects COMPUTER AIR CONDITIONING & ELECTRICAL UPGRADES

DFCM #06167810 Weber State University
15820 DUCE ACCESSOMES . . . ot 8
15855 Diffusers, Registers, and Grilles . . . ... . .. .. . . 4
15910 DDC Controls . ... .. 11
15950 Testing, Adjusting, and Balancing ... ......... ... . 16

Division 16 - ELECTRICAL
16000 General Provisions, Electrical . .. ....... .. . 5
16060 Minor Electrical Demolition for Remodeling .............. ... .. ... ... ... ... .... 3
16110 Raceways . . . ... 4
16120 CoNAUCIOrS . . . .o 3
16130 Electrical BoXes . ... ... 3
16140 Outlets and Wiring DeviCes . . .. ... ... e 3
16190 Supporting DeviCes . .. .. .. 1
16195 Electrical Identification . ...... ... ... . . . 3
16400 Secondary Service and Distribution . ... ... ... . ... 1
16440 Safety SWItChes . . . .. .. 2
16450 Secondary Grounding . . . . . ...ttt 1
16470 Panelboards . ... ... ... 3
16475 FUSES . .o 1
16480 Motor Starters and Controls . ... ... ... . . 2
16500 Lighting . . ... 4
16720 Fire Alarm System . .. ... 4
16740 Telephone/Data System . . . ... ... 1
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HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICAL UPGRADES
DFCM #06167810 Weber State University

SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

Work covered by the Contract Documents.
Type of the Contract.

Use of premises.

Owner's occupancy requirements.

Work restrictions.

aobrownN-~

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Computer Center Electrical and Air Conditioning Upgrades.

1. Project Location: Weber State University.

Owner: DFCM, 4110 State Office Building, Salt Lake City, Utah 84114.

1. Owner's Representative: Craig Wessman.

Architect: HFS Architects, 1484 South State Street, Salt Lake City, Utah 84115.

The Work consists of the following:

1. The Work includes demolition of the existing HVAC and air conditioning units, demolition of
existing steel frame windows and existing ceiling grid/acoustic panels and lighting, installation
of new HVAC roof top units and duct work, installation of new aluminum frame, insulated
window wall system and new suspended ceiling grid/acoustic panels, and new lighting,
electrical upgrades and painting.

2. Weber State University us participating in Utah Power & Light's “Energy Financier” Program.

The General Contractor and/or his subcontractors will be required to furnish all necessary
documentation for compliance with UP&L stipulations.

SUMMARY 01100 -1



HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICAL UPGRADES
DFCM #06167810 Weber State University

1.4

A

1.5

1.6

1.7

TYPE OF CONTRACT

Project will be constructed under a single prime contract.

USE OF PREMISES

General: Contractor shall have limited use of premises for construction operations as indicated on
Drawings by the Contract limits.

Use of Site: Limit use of premises to areas within the Contract limits indicated. Do not disturb
portions of Project site beyond areas in which the Work is indicated.

1. Limits: Confine constructions operations to the construction limit line shown on the drawings.
: Owner Occupancy: Allow for Owner occupancy of Project site and use by the public.
3. Driveways and Entrances: Keep driveways loading areas, and entrances serving premises
clear and available to Owner, Owner's employees, and emergency vehicles at all times. Do not
use these areas for parking or storage of materials.

a.  Schedule deliveries to minimize use of driveways and entrances.
b.  Schedule deliveries to minimize space and time requirements for storage of materials
and equipment on-site.

Use of Existing Building: Maintain existing building in a weathertight condition throughout
construction period. Repair damage caused by construction operations. Protect building and its
occupants during construction period.

1. Protect all computer equipment in Rooms 212 and 213 from damage during demolition and
construction, provide protection that can be securely sealed around the equipment preventing
infiltration of construction/demolition dust and debris, liquids or fluids of any kind, and over-
spray from painting.

OWNER'S OCCUPANCY REQUIREMENTS

Full Owner Occupancy: Owner will occupy the building during entire construction period and the
Computer Center must stay completely operational throughout the entire construction period.
Cooperate with Owner during construction operations to minimize conflicts and facilitate Owner
usage. Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain
existing exits, unless otherwise indicated.

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

Do not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from Owner and authorities having jurisdiction.

WORK RESTRICTIONS
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A.  On-Site Work Hours: Work shall be generally performed inside the existing building during normal
business working hours of 7:00 a.m. to 5:00 p.m., Monday through Friday, except otherwise indicated.

B.  Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or others
unless permitted under the following condition:

1. Interruption of power to the Computer Center Rooms 212 and 213 will only be allowed on
Friday, November 24, 2006.

1.8 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections using the
16-division format and CSI/CSC's "MasterFormat" numbering system.

1. Section Identification: The Specifications use Section numbers and titles to help
cross-referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete because all available Section numbers are not
used. Consult the table of contents at the beginning of the Project Manual to determine
numbers and names of Sections in the Contract Documents.

2. Division 1: Sections in Division 1 govern the execution of the Work of all Sections in the
Specifications.

B. Specification Content: The Specifications use certain conventions for the style of language and the
intended meaning of certain terms, words, and phrases when used in particular situations. These
conventions are as follows:

1.  Abbreviated Language: Language used in the Specifications and other Contract Documents
is abbreviated. Words and meanings shall be interpreted as appropriate. Words implied, but
not stated, shall be inferred as the sense requires. Singular words shall be interpreted as
plural, and plural words shall be interpreted as singular where applicable as the context of the
Contract Documents indicates.

2. Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for clarity to
describe responsibilities that must be fulfilled indirectly by Contractor or by others when so
noted.

a. The words "shall," "shall be," or "shall comply with," depending on the context, are implied
where a colon (:) is used within a sentence or phrase.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01100
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SECTION 01210 - ALLOWANCES - ALTERNATE NO. 1

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. Allowances have been
established in lieu of additional requirements and to defer selection of actual materials and
equipment to a later date when additional information is available for evaluation. If necessary,
additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final
selection and purchase of each product or system described by an allowance must be completed to
avoid delaying the Work.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form specified
for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use
in fulfilment of each allowance.

Coordinate and process submittals for allowance items in same manner as for other portions of the
Work.
COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.
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1.6 LUMP-SUM ALLOWANCES
A.  Allowance shall include cost to Contractor of specific products and materials ordered by Owner under
allowance and shall include taxes, freight, and delivery to Project site.
B. Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit,

and similar costs related to products and materials ordered by Owner under allowance shall be
included as part of the Contract Sum and not part of the allowance.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

3.2

3.3

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and installations
to ensure that each allowance item is completely integrated and interfaced with related work.
SCHEDULE OF ALLOWANCES

Allowance No. 1:  Include $10,500 for electronic access hardware on (5) five doors described below:

1. Provide the following to be installed by Alphacorp, 3676 West California Avenue, Suite B100,
Salt Lake City, Utah 84107, 801-977-8775.

2. Hardware Schedule:

a. QTY. MFG. PART # DESCRIPTION
1 Lenel LNL-500 Intelligent Control Panel
1 Lenel Ethian-Micro Network Serial Servier
1 Lenel LNL-500W Lenel Wireless Gateway Interface
1 Lenel PIM-485-16-TD 485 Panel Interface Module (PIM)
1 Hoffman 24x24x6 Enclosure with Backplane and Panduit
1 Altronix ~ AL300ULX Power Supply, 4 amps @ 12 VDC
5 Lenel WA-5296-PXH  Wireless Integrated Cylindrical Lock/HID Reader

END OF SECTION 01210
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SECTION 01210 - ALLOWANCES - ALTERNATE NO. 1

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions

and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements governing allowances.

1. Certain items are specified in the Contract Documents by allowances. Allowances have been
established in lieu of additional requirements and to defer selection of actual materials and
equipment to a later date when additional information is available for evaluation. If necessary,
additional requirements will be issued by Change Order.

Types of allowances include the following:

1. Lump-sum allowances.

SELECTION AND PURCHASE

At the earliest practical date after award of the Contract, advise Architect of the date when final
selection and purchase of each product or system described by an allowance must be completed to
avoid delaying the Work.

SUBMITTALS

Submit proposals for purchase of products or systems included in allowances, in the form specified
for Change Orders.

Submit invoices or delivery slips to show actual quantities of materials delivered to the site for use
in fulfilment of each allowance.

Coordinate and process submittals for allowance items in same manner as for other portions of the
Work.
COORDINATION

Coordinate allowance items with other portions of the Work. Furnish templates as required to
coordinate installation.
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1.6 LUMP-SUM ALLOWANCES
A.  Allowance shall include cost to Contractor of specific products and materials ordered by Owner under
allowance and shall include taxes, freight, and delivery to Project site.
B. Contractor's costs for receiving and handling at Project site, labor, installation, overhead and profit,

and similar costs related to products and materials ordered by Owner under allowance shall be
included as part of the Contract Sum and not part of the allowance.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

3.2

3.3

EXAMINATION

Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.

PREPARATION

Coordinate materials and their installation for each allowance with related materials and installations
to ensure that each allowance item is completely integrated and interfaced with related work.
SCHEDULE OF ALLOWANCES

Allowance No. 1:  Include $10,500 for electronic access hardware on (5) five doors described below:

1. Provide the following to be installed by Alphacorp, 3676 West California Avenue, Suite B100,
Salt Lake City, Utah 84107, 801-977-8775.

2. Hardware Schedule:

a. QTY. MFG. PART # DESCRIPTION
1 Lenel LNL-500 Intelligent Control Panel
1 Lenel Ethian-Micro Network Serial Servier
1 Lenel LNL-500W Lenel Wireless Gateway Interface
1 Lenel PIM-485-16-TD 485 Panel Interface Module (PIM)
1 Hoffman 24x24x6 Enclosure with Backplane and Panduit
1 Altronix ~ AL300ULX Power Supply, 4 amps @ 12 VDC
5 Lenel WA-5296-PXH  Wireless Integrated Cylindrical Lock/HID Reader

END OF SECTION 01210

ALLOWANCES 01210 - 2



HFS Architects COMPUTER CENTER ELECTRICAL & AIR CONDITIONING UPGRADES
DFCM #06167810 Weber State University

SECTION 01230 - ALTERNATES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in
the Bidding Requirements that may be added to or deducted from the Base Bid amount if Owner
decides to accept a corresponding change either in the amount of construction to be completed or
in the products, materials, equipment, systems, or installation methods described in the Contract
Documents.

1. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum
to incorporate alternate into the Work. No other adjustments are made to the Contract Sum.
PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate work of
the alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not indicated as part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in writing, of the
status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later
consideration. Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.
Schedule: A Schedule of Alternates is included at the end of this Section. Specification Sections

referenced in schedule contain requirements for materials necessary to achieve the work described
under each alternate.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION

3.1 SCHEDULE OF ALTERNATES
A. Alternate No. 1: Electronic access door hardware - SPECIFICATION SECTION 01210
ALLOWANCES; demolition of existing door and frame; installation of new solid core
wood door, hollow metal frame, and hardware.

B. Alternate No. 2: Replace the existing rooftop unit serving the offices on the west side of the
Computer Center

C. Alternate No. 3: Replace the existing rooftop unit serving the offices on the south side of the
Computer Center.

D. Alternate No. 4: Install 2" foil-faced, flexible glass-fiber board insulation to the underside of the roof
deck, between the concrete Tees in the rooms 212 and 213 - SPECIFICATION
SECTION 07210 BUILDING INSULATION.

END OF SECTION 01230
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SECTION 01310 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This Section includes administrative provisions for coordinating construction operations on Project
including, but not limited to, the following:

1. Coordination Drawings.
2. Administrative and supervisory personnel.
3. Project meetings.

B.  Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for coordinating Contract closeout.

1.3 COORDINATION

A.  Coordination: Coordinate construction operations included in different Sections of the Specifications
to ensure efficient and orderly installation of each part of the Work. Coordinate construction
operations, included in different Sections, that depend on each other for proper installation,
connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where
installation of one part of the Work depends on installation of other components, before or after
its own installation.

2. Coordinate installation of different components with other contractors to ensure maximum
accessibility for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

4. Where availability of space is limited, coordinate installation of different components to ensure
maximum performance and accessibility for required maintenance, service, and repair of all
components, including mechanical and electrical.

B. Prepare memoranda for distribution to each party involved, outlining special procedures required for
coordination. Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work
is required.
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C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures
with other construction activities and activities of other contractors to avoid conflicts and to ensure
orderly progress of the Work. Such administrative activities include, but are not limited to, the
following:

Preparation of Contractor's Construction Schedule.
Preparation of the Schedule of Values.

Installation and removal of temporary facilities and controls.
Delivery and processing of submittals.

Progress meetings.

Preinstallation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

COoONOO~WN =~

1.4 SUBMITTALS

A.  Coordination Drawings: Prepare Coordination Drawings if limited space availability necessitates
maximum utilization of space for efficient installation of different components or if coordination is
required for installation of products and materials fabricated by separate entities.

1. Content: Project-specific information, drawn accurately to scale. Do not base Coordination
Drawings on reproductions of the Contract Documents or standard printed data. Include the
following information, as applicable:

a. Indicate functional and spatial relationships of components of architectural, structural,
civil, mechanical, and electrical systems.

b. Indicate required installation sequences.

C. Indicate dimensions shown on the Contract Drawings and make specific note of

dimensions that appear to be in conflict with submitted equipment and minimum
clearance requirements. Provide alternate sketches to Architect for resolution of such
conflicts. Minor dimension changes and difficult installations will not be considered
changes to the Contract.

2. Sheet Size: At least 8-1/2 by 11 inches but no larger than 30 by 42 inches.
3. Number of Copies: Submit six opaque copies of each submittal. Architect will return three.
4. Refer to individual Sections for Coordination Drawing requirements for Work in those Sections.

B. Key Personnel Names: Within 15 days of starting construction operations, submit a list of key
personnel assignments, including superintendent and other personnel in attendance at Project site.
Identify individuals and their duties and responsibilities; list addresses and telephone numbers,
including home and office telephone numbers. Provide names, addresses, and telephone numbers
of individuals assigned as standbys in the absence of individuals assigned to Project.

1. Post copies of list in Project meeting room, in temporary field office, and by each temporary
telephone. Keep list current at all times.
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1.5 ADMINISTRATIVE AND SUPERVISORY PERSONNEL
1.6 PROJECT MEETINGS
A.  General: The Architect will schedule and conduct meetings and conferences at Project site, unless
otherwise indicated.
1. Attendees: Inform subcontractors and suppliers and others involved, and individuals whose
presence is required, of date and time of each meeting.
2. Minutes: The Architect will record significant discussions and agreements achieved.
B.  Preconstruction Conference: Schedule a preconstruction conference before starting construction,

at a time convenient to Owner and Architect, but no later than 15 days after execution of the
Agreement. Hold the conference at Project site or another convenient location. Conduct the meeting
to review responsibilities and personnel assignments.

1. Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor
and its superintendent; major subcontractors; suppliers; and other concerned parties shall
attend the conference. All participants at the conference shall be familiar with Project and
authorized to conclude matters relating to the Work.

2. Agenda: Discuss items of significance that could affect progress, including the following:

Tentative construction schedule.

Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Procedures for processing field decisions and Change Orders.
Procedures for requests for interpretations (RFIs).
Procedures for testing and inspecting.
Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Preparation of Record Documents.

Use of the premises and existing building.

Work restrictions.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.

First aid.

Security.

Progress cleaning.

Working hours.

S<CTOTOTOSITATTISQTOQ00D

3. Minutes: Architect will record and distribute meeting minutes.
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C. Preinstallation Conferences: Conduct a preinstallation conference at Project site before each
construction activity that requires coordination with other construction.

1. Attendees: Installer and representatives of manufacturers and fabricators involved in or
affected by the installation and its coordination or integration with other materials and
installations that have preceded or will follow, shall attend the meeting. Advise Architect of
scheduled meeting dates.

2. Agenda: Review progress of other construction activities and preparations for the particular
activity under consideration, including requirements for the following:

The Contract Documents.

Options.

Related requests for interpretations (RFls).
Related Change Orders.

Purchases.

Deliveries.

Submittals.

Review of mockups.

Possible conflicts.

Compatibility problems.

Time schedules.

Weather limitations.

Manufacturer's written recommendations.
Warranty requirements.

Compatibility of materials.

Acceptability of substrates.

Temporary facilities and controls.

Space and access limitations.
Regulations of authorities having jurisdiction.
Testing and inspecting requirements.
Installation procedures.

Coordination with other work.

Required performance results.

Protection of adjacent work.

Protection of construction and personnel.

SXE<ETONQTOS3ITATTIQTNOQ00Y

3. Record significant conference discussions, agreements, and disagreements, including required
corrective measures and actions.

4, Reporting: Distribute minutes of the meeting to each party present and to parties who should
have been present.

5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate
whatever actions are necessary to resolve impediments to performance of the Work and
reconvene the conference at earliest feasible date.

D. Progress Meetings: Architect will conduct progress meetings at weekly intervals. Coordinate dates
of meetings with preparation of payment requests.

1. Attendees: In addition to representatives of Owner and Architect, each contractor,
subcontractor, supplier, and other entity concerned with current progress or involved in
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planning, coordination, or performance of future activities shall be represented at these
meetings. All participants at the conference shall be familiar with Project and authorized to
conclude matters relating to the Work.

2. Agenda: Review and correct or approve minutes of previous progress meeting. Review other
items of significance that could affect progress. Include topics for discussion as appropriate
to status of Project.

a.  Contractor's Construction Schedule: Review progress since the last meeting. Determine
whether each activity is on time, ahead of schedule, or behind schedule, in relation to
Contractor's Construction Schedule. Determine how construction behind schedule will
be expedited; secure commitments from parties involved to do so. Discuss whether
schedule revisions are required to ensure that current and subsequent activities will be
completed within the Contract Time.

1)  Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1)  Interface requirements.

2)  Sequence of operations.

3)  Status of submittals.

4)  Deliveries.

5)  Off-site fabrication.

6) Access.

7)  Site utilization.

8)  Temporary facilities and controls.
9) Work hours.

10) Hazards and risks.

11) Progress cleaning.
12) Quality and work standards.
13) Status of correction of deficient items.
14) Field observations.
15) Requests for interpretations (RFIs).
16) Status of proposal requests.
) Pending changes.
) Status of Change Orders.
19) Pending claims and disputes.
) Documentation of information for payment requests.

3. Minutes: Architect will record and distribute to Contractor the meeting minutes.

4, Reporting: Distribute minutes of the meeting to each party present and to parties who should
have been present.
a. Schedule Updating: Revise Contractor's Construction Schedule after each progress

meeting where revisions to the schedule have been made or recognized. Issue revised
schedule concurrently with the report of each meeting.

PART 2 - PRODUCTS (Not Used)
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PART 3 - EXECUTION (Not Used)

END OF SECTION 01310
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SECTION 01322 - PHOTOGRAPHIC DOCUMENTATION

PART 1 - GENERAL

1.1

A.

1.2

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for the following:

1. Preconstruction photographs.
2. Preconstruction videotapes.

Related Sections include the following:

1. Division 1 Section "Submittal Procedures" for submitting photographic documentation.
Division 1 Section "Cut and Patch" for photographic documentation before selective demolition
operations commence.

3. Division 1 Section "Selective Demolition" for photographic documentation before selective
demolition operations commence.

PART 2 - PRODUCTS

21

A

PHOTOGRAPHIC MEDIA

Digital Images: Provide images in uncompressed TIFF format, produced by a digital camera with
minimum sensor size of 4.0 megapixels, and at an image resolution of not less than 1024 by 768
pixels.

Videotape Format: Provide high-quality, 1/2-inch, VHS color videotape in full-size cassettes, T-90
minutes long.

1. Tape quality shall be adequate to create photographic prints to be made from individual frames.

PART 3 - EXECUTION

3.1

CONSTRUCTION PHOTOGRAPHS
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A

3.2

General: Take photographs using the maximum range of depth of field, and that are in focus, to
clearly show the Work. Photographs with blurry or out-of-focus areas will not be accepted.

1. Maintain key plan with each set of construction photographs that identifies each photographic
location.

Digital Images: Submit digital images exactly as originally recorded in the digital camera, without
alteration, manipulation, editing, or modifications using image-editing software.

1. Date and Time: Include date and time in filename for each image.
2. Field Office Images: Maintain one set of images on CD-ROM in the field office at Project site,
available at all times for reference.

Preconstruction Photographs: Before commencement of demolition and starting construction, take
digital photographs of Project site and surrounding properties, including existing items to remain
during construction, from different vantage points.

1. Flag construction limits before taking construction photographs.
Take fifteen photographs to show existing conditions adjacent to property before starting the
Work.

3. Take additional photographs as required to record settlement or cracking of adjacent
structures, pavements, and improvements.

CONSTRUCTION VIDEOTAPES

Recording: Mount camera on tripod before starting recording, unless otherwise necessary to show
area of construction. Display continuous running time and date. At start of each videotape, record
weather conditions from local newspaper or television and the actual temperature reading at Project
site.

Narration: Describe scenes on videotape by audio narration by microphone while videotape is
recorded. Include description of items being viewed, recent events, and planned activities. At each
change in location, describe vantage point, location, direction (by compass point), and elevation or
story of construction.

1. Confirm date and time at beginning and end of recording.

Preconstruction Videotape: Before starting demolition, record videotape of Project site and
surrounding properties from different vantage points.

1. Flag construction limits before recording construction videotapes.
2. Show existing conditions adjacent to Project site before starting the Work.
3. Show protection efforts by Contractor.

END OF SECTION 01322
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SECTION 01330 - SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for submitting Shop Drawings,
Product Data, Samples, and other submittals.

Related Sections include the following:

1. Division 1 Section "Project Management and Coordination" for submitting and distributing
meeting and conference minutes and for submitting Coordination Drawings.

2. Division 1 Section "Closeout Procedures" for submitting warranties.

3 Division 1 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

4. Divisions 2 through 16 Sections for specific requirements for submittals in those Sections.

DEFINITIONS

Action Submittals: Written and graphic information that requires Architect's responsive action.
Informational Submittals: Written information that does not require Architect's responsive action.
Submittals may be rejected for not complying with requirements.

SUBMITTAL PROCEDURES

General: Electronic copies of CAD Drawings of the Contract Drawings will not be provided by
Architect for Contractor's use in preparing submittals..

Coordination: Coordinate preparation and processing of submittals with performance of construction
activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

2. Coordinate transmittal of different types of submittals for related parts of the Work so
processing will not be delayed because of need to review submittals concurrently for
coordination.
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a. Architect reserves the right to withhold action on a submittal requiring coordination with
other submittals until related submittals are received.

C. Processing Time: Allow enough time for submittal review, including time for resubmittals, as follows.
Time for review shall commence on Architect's receipt of submittal. No extension of the Contract
Time will be authorized because of failure to transmit submittals enough in advance of the Work to
permit processing, including resubmittals.

1.

P w

Initial Review: Allow 15 days for initial review of each submittal. Allow additional time if
coordination with subsequent submittals is required. Architect will advise Contractor when a
submittal being processed must be delayed for coordination.

Intermediate Review: If intermediate submittal is necessary, process it in same manner as
initial submittal.

Resubmittal Review: Allow 15 days for review of each resubmittal.

Sequential Review: Where sequential review of submittals by Architect's consultants, Owner,
or other parties is indicated, allow 21 days for initial review of each submittal.

D. Identification: Place a permanent label or title block on each submittal for identification.

1.

Indicate name of firm or entity that prepared each submittal on label or title block.

Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's
review and approval markings and action taken by Architect.

Include the following information on label for processing and recording action taken:

Project name.

Date.

Name and address of Architect.

Name and address of Contractor.

Name and address of subcontractor.

Name and address of supplier.

Name of manufacturer.

Submittal number or other unique identifier, including revision identifier.

S@moa0oTp

1)  Submittal number shall use Specification Section number followed by a decimal
point and then a sequential number (e.g., 06100.01). Resubmittals shall include
an alphabetic suffix after another decimal point (e.g., 06100.01.A).

i. Number and title of appropriate Specification Section.
j- Drawing number and detail references, as appropriate.

k. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.

E. Deviations: Highlight, encircle, or otherwise specifically identify deviations from the Contract
Documents on submittals.

F.  Additional Copies: Unless additional copies are required for final submittal, and unless Architect
observes noncompliance with provisions in the Contract Documents, initial submittal may serve as
final submittal.
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1. Submit one copy of submittal to concurrent reviewer in addition to specified number of copies
to Architect.

2. Additional copies submitted for maintenance manuals will not be marked with action taken and
will be returned.

G. Transmittal: Package each submittal individually and appropriately for transmittal and handling.
Transmit each submittal using a transmittal form. Architect will return submittals, without review,
received from sources other than Contractor.

1. Transmittal Form: Provide locations on form for the following information:

Project name.

Date.

Destination (To:).

Source (From:).

Names of subcontractor, manufacturer, and supplier.
Category and type of submittal.

Submittal purpose and description.

Specification Section number and title.

Drawing number and detail references, as appropriate.
Transmittal number, numbered consecutively.
Submittal and transmittal distribution record.

l. Remarks.

m.  Signature of transmitter.

XTI TQ@ 000D

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant
information, requests for data, revisions other than those requested by Architect on previous
submittals, and deviations from requirements in the Contract Documents, including minor
variations and limitations. Include same label information as related submittal.

H. Resubmittals: Make resubmittals in same form and number of copies as initial submittal.
1. Note date and content of previous submittal.
2. Note date and content of revision in label or title block and clearly indicate extent of revision.
3. Resubmit submittals until they are marked "Reviewed, no exceptions taken”, or ."Furnish as
corrected”.

. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers,
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of
construction activities. Show distribution on transmittal forms.

J. Use for Construction: Use only final submittals with mark indicating "Reviewed, no exceptions taken”,
or ."Furnish as corrected" taken by Architect.

PART 2 - PRODUCTS
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ACTION SUBMITTALS

General: Prepare and submit Action Submittals required by individual Specification Sections.

Product Data: Collect information into a single submittal for each element of construction and type
of product or equipment.

If information must be specially prepared for submittal because standard printed data are not
suitable for use, submit as Shop Drawings, not as Product Data.

Mark each copy of each submittal to show which products and options are applicable.
Include the following information, as applicable:

Manufacturer's written recommendations.
Manufacturer's product specifications.
Manufacturer's installation instructions.

Standard color charts.

Manufacturer's catalog cuts.

Wiring diagrams showing factory-installed wiring.
Printed performance curves.

Operational range diagrams.

Mill reports.

Standard product operation and maintenance manuals.
Compliance with specified referenced standards.
Testing by recognized testing agency.
Application of testing agency labels and seals.
Notation of coordination requirements.

Submit Product Data before or concurrent with Samples.
Number of Copies: Submit five copies of Product Data, unless otherwise indicated. Architect
will return two copies. Mark up and retain one returned copy as a Project Record Document.

Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop
Drawings on reproductions of the Contract Documents or standard printed data.

1.

Preparation: Fully illustrate requirements in the Contract Documents. Include the following
information, as applicable:

XTI TQ@ M0 o000

Dimensions.

Identification of products.

Fabrication and installation drawings.
Roughing-in and setting diagrams.
Wiring diagrams showing field-installed wiring, including power, signal, and control wiring.
Shopwork manufacturing instructions.
Templates and patterns.

Schedules.

Design calculations.

Compliance with specified standards.
Notation of coordination requirements.
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Notation of dimensions established by field measurement.

Relationship to adjoining construction clearly indicated.

Seal and signature of professional engineer if specified.

Wiring Diagrams: Differentiate between manufacturer-installed and field-installed wiring.

©= 37

Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop
Drawings on sheets at least 8-1/2 by 11 inches but no larger than 30 by 40 inches.

Number of Copies: Submit two opaque (bond) copies of each submittal. Architect will return
one copy.

D. Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these
characteristics with other elements and for a comparison of these characteristics between submittal
and actual component as delivered and installed.

1.

2.

Transmit Samples that contain multiple, related components such as accessories together in
one submittal package.
Identification: Attach label on unexposed side of Samples that includes the following:

Generic description of Sample.

Product name and name of manufacturer.

Sample source.

Number and title of appropriate Specification Section.

apow

Disposition: Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity. Sample sets may be used to
determine final acceptance of construction associated with each set.

a. Samples that may be incorporated into the Work are indicated in individual Specification
Sections. Such Samples must be in an undamaged condition at time of use.

b.  Samples not incorporated into the Work, or otherwise designated as Owner's property,
are the property of Contractor.

Samples for Initial Selection: Submit manufacturer's color charts consisting of units or sections
of units showing the full range of colors, textures, and patterns available.

a. Number of Samples: Submit two full set(s) of available choices where color, pattern,
texture, or similar characteristics are required to be selected from manufacturer's product
line. Architect will return submittal with options selected.

Samples for Verification: Submit full-size units or Samples of size indicated, prepared from
same material to be used for the Work, cured and finished in manner specified, and physically
identical with material or product proposed for use, and that show full range of color and texture
variations expected. Samples include, but are not limited to, the following: partial sections of
manufactured or fabricated components; small cuts or containers of materials; complete units
of repetitively used materials; swatches showing color, texture, and pattern; color range sets;
and components used for independent testing and inspection.

a. Number of Samples: Submit five sets of Samples. Architect will retain three Sample
sets; remainder will be returned.
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1)  Submit a single Sample where assembly details, workmanship, fabrication
techniques, connections, operation, and other similar characteristics are to be
demonstrated.

2)  If variation in color, pattern, texture, or other characteristic is inherent in material
or product represented by a Sample, submit at least three sets of paired units that
show approximate limits of variations.

E. Product Schedule or List: As required inindividual Specification Sections, prepare a written summary
indicating types of products required for the Work and their intended location. Include the following
information in tabular form:

Type of product. Include unique identifier for each product.

Number and name of room or space.

Location within room or space.

Number of Copies: Submit five copies of product schedule or list, unless otherwise indicated.
Architect will return two copies.

PO~

a. Mark up and retain one returned copy as a Project Record Document.

F.  Contractor's Construction Schedule: Prepare bar chart schedule and submit every week at the
Construction Progress Meeting.

G. SubcontractList: Prepare awritten summary identifying individuals or firms proposed for each portion
of the Work, including those who are to furnish products or equipment fabricated to a special design.
Include the following information in tabular form:

Name, address, and telephone number of entity performing subcontract or supplying products.
Number and title of related Specification Section(s) covered by subcontract.

Drawing number and detail references, as appropriate, covered by subcontract.

Number of Copies: Submit five copies of subcontractor list, unless otherwise indicated.
Architect will return two copies.

PO~

a. Mark up and retain one returned copy as a Project Record Document.

2.2 INFORMATIONAL SUBMITTALS
A.  General: Prepare and submit Informational Submittals required by other Specification Sections.

1. Number of Copies: Submit three copies of each submittal, unless otherwise indicated.
Architect will not return copies.

2. Certificates and Certifications: Provide a notarized statement that includes signature of entity
responsible for preparing certification. Certificates and certifications shall be signed by an
officer or other individual authorized to sign documents on behalf of that entity.

3. Test and Inspection Reports: Comply with requirements specified in Division 1 Section "Quality
Requirements."
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B. Coordination Drawings: Comply with requirements specified in Division 1 Section "Project
Management and Coordination."

C. Welding Certificates: Prepare written certification that welding procedures and personnel comply with
requirements in the Contract Documents. Submit record of Welding Procedure Specification (WPS)
and Procedure Qualification Record (PQR) on AWS forms. Include names of firms and personnel
certified.

D. Installer Certificates: Prepare written statements on manufacturer's letterhead certifying that Installer
complies with requirements in the Contract Documents and, where required, is authorized by
manufacturer for this specific Project.

E. Manufacturer Certificates: Prepare written statements on manufacturer's letterhead certifying that
manufacturer complies with requirements in the Contract Documents. Include evidence of
manufacturing experience where required.

F. Product Certificates: Prepare written statements on manufacturer's letterhead certifying that product
complies with requirements in the Contract Documents.

G. Material Certificates: Prepare written statements on manufacturer's letterhead certifying that material
complies with requirements in the Contract Documents.

H.  Manufacturer's Instructions: Prepare written or published information that documents manufacturer's
recommendations, guidelines, and procedures for installing or operating a product or equipment.
Include name of product and name, address, and telephone number of manufacturer. Include the
following, as applicable:

Preparation of substrates.

Required substrate tolerances.

Sequence of installation or erection.

Required installation tolerances.

Required adjustments.

Recommendations for cleaning and protection.

Sk wh =~

l. Manufacturer's Field Reports: Prepare written information documenting factory-authorized service
representative's tests and inspections. Include the following, as applicable:

1. Name, address, and telephone number of factory-authorized service representative making
report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4. Summary of installation procedures being followed, whether they comply with requirements
and, if not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance

complies with requirements.

Statement whether conditions, products, and installation will affect warranty.

Other required items indicated in individual Specification Sections.

No
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PART 3 - EXECUTION

3.1

A.

3.2

CONTRACTOR'S REVIEW

Review each submittal and check for coordination with other Work of the Contract and for compliance
with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp
before submitting to Architect.

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name and
location, submittal number, Specification Section title and number, name of reviewer, date of
Contractor's approval, and statement certifying that submittal has been reviewed, checked, and
approved for compliance with the Contract Documents.

ARCHITECT'S / ACTION

General: Architect will not review submittals that do not bear Contractor's approval stamp and will
return them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections or
modifications required, and return it. Architect will stamp each submittal with an action stamp and
will mark stamp appropriately to indicate action taken.

Informational Submittals: Architect will review each submittal and will not return it, or will return it if
it does not comply with requirements. Architect will forward each submittal to appropriate party.

Partial submittals are not acceptable, will be considered nonresponsive, and will be returned without
review.

Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION 01330
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes requirements for temporary utilities, support facilities, and security and
protection facilities.

Related Sections include the following:

1. Division 1 Section "Summary" for limitations on utility interruptions and other work restrictions.
Division 1 Section "Submittal Procedures" for procedures for submitting copies of
implementation and termination schedule and utility reports.

3. Divisions 2 through 16 Sections for temporary heat, ventilation, and humidity requirements for
products in those Sections.

DEFINITIONS

Permanent Enclosure: As determined by Architect, permanent or temporary roofing is complete,

insulated, and weathertight; exterior walls are insulated and weathertight; and all openings are closed

with permanent construction or substantial temporary closures.

SUBMITTALS

Site Plan: Show temporary facilities, utility hookups, staging areas, and parking areas for

construction personnel.

QUALITY ASSURANCE

Electric Service: Comply with NECA, NEMA, and UL standards and regulations for temporary
electric service. Install service to comply with NFPA 70.

Tests and Inspections: Arrange for authorities having jurisdiction to test and inspect each temporary
utility before use. Obtain required certifications and permits.
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1.6

A

PROJECT CONDITIONS

Temporary Use of Permanent Facilities: Installer of each permanent service shall assume
responsibility for operation, maintenance, and protection of each permanent service during its use
as a construction facility before Owner's acceptance, regardless of previously assigned
responsibilities.

PART 2 - PRODUCTS

21

A

B.

2.2

2.3

MATERIALS

Lumber and Plywood: Comply with requirements in Division 6 Section " Miscellaneous Carpentry."
Gypsum Board: Minimum % inch thick by 48 inches wide by maximum available lengths;
regular-type panels with tapered edges. Comply with ASTM C 36/C 36M.

TEMPORARY FACILITIES

Port-A-Potty

EQUIPMENT

Fire Extinguishers: Portable, UL rated; with class and extinguishing agent as required by locations
and classes of fire exposures.

PART 3 - EXECUTION

3.1

A

3.2

INSTALLATION, GENERAL

Locate facilities where they will serve Project adequately and result in minimum interference with
performance of the Work. Relocate and modify facilities as required by progress of the Work.

Provide each facility ready for use when needed to avoid delay. Do not remove until facilities are no
longer needed or are replaced by authorized use of completed permanent facilities.
TEMPORARY UTILITY INSTALLATION

General: Install temporary service or connect to existing service.

1. Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.
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B.

Sewers and Drainage: Provide temporary utilities to remove effluent lawfully.
1. Connect temporary sewers to municipal system as directed by authorities having jurisdiction.

Water Service: Install water service and distribution piping in sizes and pressures adequate for
construction.

Sanitary Facilities: Provide temporary toilets, wash facilities, and drinking water for use of
construction personnel. Comply with authorities having jurisdiction for type, number, location,
operation, and maintenance of fixtures and facilities.

Heating: Provide temporary heating required by construction activities for curing or drying of
completed installations or for protecting installed construction from adverse effects of low
temperatures or high humidity. Select equipment that will not have a harmful effect on completed
installations or elements being installed.

Ventilation and Humidity Control: Provide temporary ventilation required by construction activities
for curing or drying of completed installations or for protecting installed construction from adverse
effects of high humidity. Select equipment that will not have a harmful effect on completed
installations or elements being installed. Coordinate ventilation requirements to produce ambient
condition required and minimize energy consumption.

Lighting: Provide temporary lighting with local switching that provides adequate illumination for
construction operations, observations, inspections, and traffic conditions.

1. Install and operate temporary lighting that fulfills security and protection requirements without
operating entire system.
2. Install lighting for Project identification sign.

Telephone Service: Provide temporary telephone service in common-use facilities for use by all
construction personnel. Install one telephone line(s) for each field office.

1. Provide additional telephone lines for the following:

a. Provide a dedicated telephone line for each facsimile machine and computer in each
field office.

2. At each telephone, post a list of important telephone numbers.

Police and fire departments.

Ambulance service.

Contractor's home office.

Architect's office.

Engineers' offices.

Owner's office.

Principal subcontractors' field and home offices.

@~poo0oTo

3. Provide superintendent with cellular telephone for use when away from field office.
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3.3 SUPPORT FACILITIES INSTALLATION

A.  General: Comply with the following:

1. Maintain support facilities until near Substantial Completion. Remove before Substantial
Completion. Personnel remaining after Substantial Completion will be permitted to use
permanent facilities, under conditions acceptable to Owner.

B.  Traffic Controls: Comply with requirements of authorities having jurisdiction.

1. Protect existing site improvements to remain including curbs, pavement, and utilities.

2. Maintain access for fire-fighting equipment and access to fire hydrants.

C. Parking: Provide temporary parking areas for construction personnel.

D. Dewatering Facilities and Drains: Comply with requirements of authorities having jurisdiction.
Maintain Project site, excavations, and construction free of water.

1. Dispose of rainwater in a lawful manner that will not result in flooding Project or adjoining
properties nor endanger permanent Work or temporary facilities.

2. Remove snow and ice as required to minimize accumulations.

E. Project Identification and Temporary Signs: Provide Project identification and other signs as
indicated on Drawings. Install signs where indicated to inform public and individuals seeking
entrance to Project. Unauthorized signs are not permitted.

1. Provide temporary, directional signs for construction personnel and visitors.

2. Maintain and touchup signs so they are legible at all times.

F.  Waste Disposal Facilities: Provide waste-collection containers in sizes adequate to handle waste
from construction operations. Comply with requirements of authorities having jurisdiction.

G. Lifts and Hoists: Provide facilities necessary for hoisting materials and personnel.

1. Truck cranes and similar devices used for hoisting materials are considered "tools and
equipment" and not temporary facilities.

H.  Temporary Elevator Use: Refer to Division 14 Sections for temporary use of new elevators.

l. Temporary Stairs: Until permanent stairs are available, provide temporary stairs where ladders are
not adequate.

J. Temporary Use of Permanent Stairs: Cover finished, permanent stairs with protective covering of
plywood or similar material so finishes will be undamaged at time of acceptance.

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION
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A.  Environmental Protection: Provide protection, operate temporary facilities, and conduct construction
in ways and by methods that comply with environmental regulations and that minimize possible air,
waterway, and subsoil contamination or pollution or other undesirable effects.

1. Comply with work restrictions specified in Division 1 Section "Summary."

B.  Stormwater Control: Comply with authorities having jurisdiction. Provide barriers in and around
excavations and subgrade construction to prevent flooding by runoff of stormwater from heavy rains.

C. Tree and Plant Protection: Install temporary fencing located as indicated or outside the drip line of
trees to protect vegetation from damage from construction operations. Protect tree root systems
from damage, flooding, and erosion.

D. Pest Control: Engage pest-control service to recommend practices to minimize attraction and
harboring of rodents, roaches, and other pests and to perform extermination and control procedures
at regular intervals so Project will be free of pests and their residues at Substantial Completion.
Obtain extended warranty for Owner. Perform control operations lawfully, using environmentally safe
materials.

E.  Security Enclosure and Lockup: Install substantial temporary enclosure around partially completed
areas of construction. Provide lockable entrances to prevent unauthorized entrance, vandalism,
theft, and similar violations of security.

F.  Barricades, Warning Signs, and Lights: Comply with requirements of authorities having jurisdiction
for erecting structurally adequate barricades, including warning signs and lighting.

G. Temporary Enclosures: Provide temporary enclosures for protection of construction, in progress and
completed, from exposure, foul weather, other construction operations, and similar activities.
Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is not complete, insulate
temporary enclosures.

H.  Temporary Partitions: Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and
to separate areas occupied by Owner from fumes and noise.

1. Construct dustproof partitions with gypsum wallboard with joints taped on occupied side, and
fire-retardant plywood on construction operations side.

2. Construct dustproof partitions with 2 layers of 3-mil polyethylene sheet on each side. Cover
floor with 2 layers of 3-mil polyethylene sheet, extending sheets 18 inches up the sidewalls.
Overlap and tape full length of joints. Cover floor with fire-retardant plywood.

a.  Construct vestibule and airlock at each entrance through temporary partition with not
less than 48 inches between doors. Maintain water-dampened foot mats in vestibule.

Insulate partitions to provide noise protection to occupied areas.

Seal joints and perimeter. Equip partitions with dustproof doors and security locks.
Protect computer equipment.

Protect air-handling equipment.

o0k w
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3.5

7. Weather strip openings.
8. Provide walk-off mats at each entrance through temporary partition.

Temporary Fire Protection: Install and maintain temporary fire-protection facilities of types needed
to protect against reasonably predictable and controllable fire losses. Comply with NFPA 241.

1. Prohibit smoking once building is enclosed.

2. Supervise welding operations, combustion-type temporary heating units, and similar sources
of fire ignition according to requirements of authorities having jurisdiction.

3. Develop and supervise an overall fire-prevention and -protection program for personnel at
Project site. Review needs with local fire department and establish procedures to be followed.
Instruct personnel in methods and procedures. Post warnings and information.

4. Provide temporary standpipes and hoses for fire protection. Hang hoses with a warning sign
stating that hoses are for fire-protection purposes only and are not to be removed. Match hose
size with outlet size and equip with suitable nozzles.

OPERATION, TERMINATION, AND REMOVAL

Supervision: Enforce strict discipline in use of temporary facilities. To minimize waste and abuse,
limit availability of temporary facilities to essential and intended uses.

Maintenance: Maintain facilities in good operating condition until removal.

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, ventilation, and
similar facilities on a 24-hour basis where required to achieve indicated results and to avoid
possibility of damage.

Operate Project-identification-sign lighting daily from dusk until 12:00 midnight.

Temporary Facility Changeover: Do not change over from using temporary security and protection
facilities to permanent facilities until Substantial Completion.

Termination and Removal: Remove each temporary facility when need for its service has ended,
when it has been replaced by authorized use of a permanent facility, or no later than Substantial
Completion. Complete or, if necessary, restore permanent construction that may have been delayed
because of interference with temporary facility. Repair damaged Work, clean exposed surfaces, and
replace construction that cannot be satisfactorily repaired.

1. Materials and facilities that constitute temporary facilities are property of Contractor. Owner
reserves right to take possession of Project identification signs.

2. Remove temporary paving not intended for or acceptable for integration into permanent
paving. Where area is intended for landscape development, remove soil and aggregate fill
that do not comply with requirements for fill or subsoil. Remove materials contaminated with
road oil, asphalt and other petrochemical compounds, and other substances that might impair
growth of plant materials or lawns. Repair or replace street paving, curbs, and sidewalks at
temporary entrances, as required by authorities having jurisdiction.
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3. At Substantial Completion, clean and renovate permanent facilities used during construction

period. Comply with final cleaning requirements specified in Division 1 Section "Closeout
Procedures."

END OF SECTION 01500
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SECTION 01731 - CUTTING AND PATCHING

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes procedural requirements for cutting and patching.
Related Sections include the following:

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the building.
2. Divisions 2 through 16 Sections for specific requirements and limitations applicable to cutting
and patching individual parts of the Work.

DEFINITIONS

Cutting: Removal of in-place construction necessary to permit installation or performance of other
Work.

Patching: Fitting and repair work required to restore surfaces to original conditions after installation
of other Work.

SUBMITTALS

Cutting and Patching Proposal: Submit a proposal describing procedures at least 10 days before the
time cutting and patching will be performed, requesting approval to proceed. Include the following
information:

1. Extent: Describe cutting and patching, show how they will be performed, and indicate why they
cannot be avoided.

2.  Changesto In-Place Construction: Describe anticipated results. Include changes to structural

elements and operating components as well as changes in building's appearance and other

significant visual elements.

Products: List products to be used and firms or entities that will perform the Work.

Dates: Indicate when cutting and patching will be performed.

Utility Services and Mechanical/Electrical Systems: List services/systems that cutting and

patching procedures will disturb or affect.

o bkw
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a. Do not interrupt utilities serving facilities occupied by Owner or others unless permitted
under the following condition:

1) Interruption of power to the Computer Center Rooms 212 and 213 will only be
allowed on Friday, November 24, 2006.

1.5 QUALITY ASSURANCE

A.  Structural Elements: Do not cut and patch structural elements in a manner that could change their
load-carrying capacity or load-deflection ratio.

B. Operational Elements: Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety. Operating elements include the following:

1. Fire-suppression systems.
2. Mechanical systems piping and ducts.
3. Electrical wiring systems.

C. Miscellaneous Elements: Do not cut and patch miscellaneous elements or related components in a
manner that could change their load-carrying capacity, that results in reducing their capacity to
perform as intended, or that results in increased maintenance or decreased operational life or
safety. Miscellaneous elements include the following:

1. Water, moisture, or vapor barriers.
2. Exterior curtain-wall construction.
3. Piping, ductwork, vessels, and equipment.

D. Visual Requirements: Do not cut and patch construction in a manner that results in visual evidence
of cutting and patching. Do not cut and patch construction exposed on the exterior or in occupied
spaces in a manner that would, in Architect's opinion, reduce the building's aesthetic qualities.
Remove and replace construction that has been cut and patched in a visually unsatisfactory manner.

E. Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved in
cutting and patching, including mechanical and electrical trades. Review areas of potential
interference and conflict. Coordinate procedures and resolve potential conflicts before proceeding.

1.6 WARRANTY
A.  Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during cutting and patching operations, by methods and with materials so as not to void existing
warranties.
1. If possible, retain original Installer or fabricator to patch the exposed Work listed below that is

damaged during selective demolition. If it is impossible to engage original Installer or
fabricator, engage another recognized experienced and specialized firm.
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a. Firestopping.
b. HVAC enclosures, cabinets, or covers.
C. Roofing membrane.

1)  Clark’s Quality Roofing.

PART 2 - PRODUCTS
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A.

MATERIALS
General: Comply with requirements specified in other Sections.

In-Place Materials: Use materials identical to in-place materials. For exposed surfaces, use
materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will
match the visual and functional performance of in-place materials.

PART 3 - EXECUTION

3.1

A.

3.2

EXAMINATION

Examine surfaces to be cut and patched and conditions under which cutting and patching are to be
performed.

1. Compatibility: Before patching, verify compatibility with and suitability of substrates, including
compatibility with in-place finishes or primers.
2. Proceed with installation only after unsafe or unsatisfactory conditions have been corrected.

PREPARATION

Temporary Support: Provide temporary support of Work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage. Provide
protection from adverse weather conditions for portions of Project that might be exposed during

cutting and patching operations.

Adjoining Areas: Avoid interference with use of adjoining areas or interruption of free passage to
adjoining areas.

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are
required to be removed, relocated, or abandoned, bypass such services/systems before cutting to
prevent interruption to occupied areas and the Computer Center Rooms 212 and 213.
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3.3

1. Interruption of power to the Computer Center Rooms 212 and 213 will only be allowed on
Friday, November 24, 2006.

PERFORMANCE

General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching
at the earliest feasible time, and complete without delay.

1. Cutin-place construction to provide for installation of other components or performance of other
construction, and subsequently patch as required to restore surfaces to their original condition.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar
operations, including excavation, using methods least likely to damage elements retained or adjoining
construction. If possible, review proposed procedures with original Installer; comply with original
Installer's written recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering
and chopping. Cut holes and slots as small as possible, neatly to size required, and with
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
Concrete: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
Excavating and Backfilling: Comply with requirements in applicable Division 2 Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed.
Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of
moisture or other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

PN

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations
following performance of other Work. Patch with durable seams that are as invisible as possible.
Provide materials and comply with installation requirements specified in other Sections.

1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate
integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration
into retained adjoining construction in a manner that will eliminate evidence of patching and
refinishing.

a. Clean piping, conduit, and similar features before applying paint or other finishing
materials.
b. Restore damaged pipe covering to its original condition.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area into
another, patch and repair floor and wall surfaces in the new space. Provide an even surface
of uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings and
replace with new materials, if necessary, to achieve uniform color and appearance.
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a. Where patching occurs in a painted surface, apply primer and intermediate paint coats
over the patch and apply final paint coat over entire unbroken surface containing the
patch. Provide additional coats until patch blends with adjacent surfaces.

4. Ceilings: Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane
surface of uniform appearance.
5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a
weathertight condition.
D. Cleaning: Clean areas and spaces where cutting and patching are performed. Completely remove
paint, mortar, oils, putty, and similar materials.

END OF SECTION 01731
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1.
2.

Demolition and removal of selected portions of a building or structure.
Repair procedures for selective demolition operations.

Related Sections include the following:

1.

Division 1 Section "Summary" for restrictions on use of the premises due to Owner or tenant
occupancy.

2. Division 1 Section "Photographic Documentation" for documenting the everything within the
project limit line, the state of the project site and the existing condition of adjacent structures
and buildings prior to commencing demolition and construction of the project.

3. Division 1 Section "Cutting and Patching" for cutting and patching procedures for selective
demolition operations.

4. Division 15 Sections for demolishing, cutting, patching, or relocating mechanical items.

5. Division 16 Sections for demolishing, cutting, patching, or relocating electrical items.

DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site, unless
indicated to be removed and salvaged or removed and reinstalled.

Remove and Salvage: Detach items from existing construction and deliver them to Owner ready for
reuse.

Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and reinstall
them where indicated.

Existing to Remain: Existing items of construction that are not to be removed and that are not
otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

MATERIALS OWNERSHIP
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1.5

1.6

Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated to
remain Owner's property, demolished materials shall become Contractor's property and shall be
removed from Project site.

SUBMITTALS

Qualification Data: For firms and persons specified in "Quality Assurance" Article to demonstrate
their capabilities and experience. Include lists of completed projects with project names and
addresses, names and addresses of architects and owners, and other information specified.
Proposed Dust-Control and Noise-Control Measures: Submit statement or drawing that indicates the
measures proposed for use, proposed locations, and proposed time frame for their operation.

Identify options if proposed measures are later determined to be inadequate.

Schedule of Selective Demolition Activities: Indicate the following:

1. Detailed sequence of selective demolition and removal work, with starting and ending dates for
each activity. Ensure Owner's on-site operations are uninterrupted.
2. Interruption of utility services.

3. Coordination for shutoff, capping, and continuation of utility services.

4. Locations of temporary partitions and means of egress, including for other tenants affected by
selective demolition operations.

5.  Coordination of Owner's continuing occupancy of portions of existing building and of Owner's
partial occupancy of completed Work.

Inventory: After selective demolition is complete, submit a list of items that have been removed and
salvaged.

Predemolition Photographs or Videotape: Show existing conditions of adjoining construction and site
improvements, including finish surfaces, that might be misconstrued as damage caused by selective
demolition operations. Submit before Work begins.

Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed
to accept hazardous wastes.

QUALITY ASSURANCE

Demolition Firm Qualifications: An experienced firm that has specialized in demolition work similar
in material and extent to that indicated for this Project.

Professional Engineer Qualifications: Comply with Division 1 Section "Quality Requirements."

Regulatory Requirements: Comply with governing EPA notification regulations before beginning
selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.

Standards: Comply with ANSI A10.6 and NFPA 241.
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E. Predemolition Conference: Conduct conference at Project site to review methods and procedures
related to selective demolition including, but not limited to, the following:
1. Inspect and discuss condition of construction to be selectively demolished.
2. Review structural load limitations of existing structure.
3 Review and finalize selective demolition schedule and verify availability of materials, demolition
personnel, equipment, and facilities needed to make progress and avoid delays.
4. Review requirements of work performed by other trades that rely on substrates exposed by
selective demolition operations.
1.7 PROJECT CONDITIONS
A.  Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct
selective demolition so Owner's operations will not be disrupted. Provide not less than 72 hours'
notice to Owner of activities that will affect Owner's operations.

B. Maintain access to existing walkways, corridors, and other adjacent occupied or used facilities.

1. Do not close or obstruct walkways, corridors, or other occupied or used facilities without written
permission from authorities having jurisdiction.

C. Owner assumes no responsibility for condition of areas to be selectively demolished.

1. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as
far as practical.

D. Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.
1. If materials suspected of containing hazardous materials are encountered, do not disturb;
immediately notify Architectand Owner. Hazardous materials will be removed by Owner under

a separate contract.

E. Storage or sale of removed items or materials on-site will not be permitted.

F. Utility Service: Maintain existing utilities indicated to remain in service and protect them against
damage during selective demolition operations.

1. Maintain fire-protection facilities in service during selective demolition operations.

1.8 WARRANTY

A.  Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged
during selective demolition, by methods and with materials so as not to void existing warranties.
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1. If possible, retain original Installer or fabricator to patch the exposed Work listed below that is
damaged during selective demolition. If it is impossible to engage original Installer or
fabricator, engage another recognized experienced and specialized firm.

a. Firestopping.
b. HVAC enclosures, cabinets, or covers.
C. Roofing membrane.

1)  Clark’s Quality Roofing.

PART 2 - PRODUCTS

21

A.

REPAIR MATERIALS

Use repair materials identical to existing materials.

1. If identical materials are unavailable or cannot be used for exposed surfaces, use materials that
visually match existing adjacent surfaces to the fullest extent possible.

2. Use materials whose installed performance equals or surpasses that of existing materials.

Comply with material and installation requirements specified in individual Specification Sections.

PART 3 - EXECUTION

3.1

A.

EXAMINATION
Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of selective
demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be removed
and salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with intended function
or design are encountered, investigate and measure the nature and extent of conflict. Promptly
submit a written report to Architect.

Engage a professional engineer to survey condition of building to determine whether removing any
element might result in structural deficiency or unplanned collapse of any portion of structure or
adjacent structures during selective demolition operations.

Perform surveys as the Work progresses to detect hazards resulting from selective demolition
activities.
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3.2

A.

3.3

UTILITY SERVICES

Existing Utilities: Maintain services indicated to remain and protect them against damage during
selective demolition operations.

Do not interrupt existing utilities serving occupied or operating facilities unless permitted under the
following condition:

1. Interruption of power to the Computer Center Rooms 212 and 213 will only be allowed on
Friday, November 24, 2006.

Utility Requirements: Locate, identify, disconnect, and seal or cap off indicated utilities serving areas
to be selectively demolished.

1. If utility services are required to be removed, relocated, or abandoned, before proceeding with
selective demolition provide temporary utilities that bypass area of selective demolition and that
maintain continuity of service to other parts of building.

2. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal
remaining portion of pipe or conduit after bypassing.

Utility Requirements: Refer to Division 15 and 16 Sections for shutting off, disconnecting, removing,
and sealing or capping utilities. Do not start selective demolition work until utility disconnecting and
sealing have been completed and verified in writing.

PREPARATION

Dangerous Materials: Drain, purge, or otherwise remove, collect, and dispose of chemicals, gases,
explosives, acids, flammables, or other dangerous materials before proceeding with selective
demolition operations.

Pest Control: Employ a certified, licensed exterminator to treat building and to control rodents and
vermin before and during selective demolition operations.

Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations
to ensure minimum interference with roads, streets, walks, walkways, and other adjacent occupied
and used facilities.

1. Do not close or obstruct streets, walks, walkways, or other adjacent occupied or used facilities
without permission from Owner and authorities having jurisdiction. Provide alternate routes
around closed or obstructed traffic ways if required by governing regulations.

2. Erect temporary protection, such as walks, fences, railings, canopies, and covered

passageways, where required by authorities having jurisdiction.

Protect existing site improvements, appurtenances, and landscaping to remain.

Erect a plainly visible fence around drip line of individual trees or around perimeter drip line of

groups of trees to remain.

W

Temporary Facilities: Provide temporary barricades and other protection required to prevent injury
to people and damage to adjacent buildings and facilities to remain.
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3.4

1. Provide protection to ensure safe passage of people around selective demolition area and to
and from occupied portions of building.

2. Provide temporary weather protection, during interval between selective demolition of existing
construction on exterior surfaces and new construction, to prevent water leakage and damage
to structure and interior areas.

3. Protect walls, ceilings, floors, and other existing finish work that are to remain or that are
exposed during selective demolition operations.

4. Cover and protect furniture, furnishings, and equipment that have not been removed.

Temporary Enclosures: Provide temporary enclosures for protection of existing building and
construction, in progress and completed, from exposure, foul weather, other construction operations,
and similar activities. Provide temporary weathertight enclosure for building exterior.

1. Where heating or cooling is needed and permanent enclosure is not complete, provide
insulated temporary enclosures. Coordinate enclosure with ventilating and material drying or
curing requirements to avoid dangerous conditions and effects.

Temporary Partitions: Erect and maintain dustproof partitions and temporary enclosures to limit dust
and dirt migration, to protect computer equipment and to separate areas from fumes and noise.

Temporary Shoring: Provide and maintain interior shoring, bracing, or structural support to preserve
stability and prevent movement, settlement, or collapse of construction to remain, and to prevent
unexpected or uncontrolled movement or collapse of construction being demolished.

1. Strengthen or add new supports when required during progress of selective demolition.

POLLUTION CONTROLS

Dust Control: Use water mist, temporary enclosures, and other suitable methods to limit spread of
dust and dirt. Comply with governing environmental-protection regulations.

1. Do not use water when it may damage existing construction or create hazardous or
objectionable conditions, such as ice, flooding, and pollution.

2. Wet mop floors to eliminate trackable dirt and wipe down walls and doors of demolition
enclosure. Vacuum carpeted areas.

Disposal: Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

1. Remove debris from elevated portions of building by chute, hoist, or other device that will
convey debris to grade level in a controlled descent.

Cleaning: Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.
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3.5 SELECTIVE DEMOLITION

A.  General: Demolish and remove existing construction only to the extent required by new construction
and as indicated. Use methods required to complete the Work within limitations of governing
regulations and as follows:

1.

o o

9.

10.

Proceed with selective demolition systematically, from higher to lower level. Complete selective
demolition operations above each floor or tier before disturbing supporting members on the
next lower level.

Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting
methods least likely to damage construction to remain or adjoining construction. Use hand
tools or small power tools designed for sawing or grinding, not hammering and chopping, to
minimize disturbance of adjacent surfaces. Temporarily cover openings to remain.

Cut or drill from the exposed or finished side into concealed surfaces to avoid marring existing
finished surfaces.

Do not use cutting torches until work area is cleared of flammable materials. At concealed
spaces, such as duct and pipe interiors, verify condition and contents of hidden space before
starting flame-cutting operations.  Maintain portable fire-suppression devices during
flame-cutting operations.

Maintain adequate ventilation when using cutting torches.

Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and
promptly dispose of off-site.

Remove structural framing members and lower to ground by method suitable to avoid free fall
and to prevent ground impact or dust generation.

Locate selective demolition equipment and remove debris and materials so as not to impose
excessive loads on supporting walls, floors, or framing.

Dispose of demolished items and materials promptly.

Return elements of construction and surfaces that are to remain to condition existing before
selective demolition operations began.

B.  Existing Facilities: Comply with building manager's requirements for using and protecting elevators,
stairs, walkways, loading docks, building entries, and other building facilities during selective
demolition operations.

C. Removed and Salvaged Items: Comply with the following:

PO~

Clean salvaged items.

Pack or crate items after cleaning. Identify contents of containers.
Store items in a secure area until delivery to Owner.

Protect items from damage during transport and storage.

D. Removed and Reinstalled Items: Comply with the following:

1.

2.
3

Clean and repair items to functional condition adequate for intended reuse. Paint equipment
to match new equipment.

Pack or crate items after cleaning and repairing. Identify contents of containers.

Protect items from damage during transport and storage.
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3.6

3.7

4. Reinstall items in locations indicated. Comply with installation requirements for new materials
and equipment. Provide connections, supports, and miscellaneous materials necessary to
make item functional for use indicated.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling during
selective demolition. When permitted by Architect, items may be removed to a suitable, protected
storage location during selective demolition and cleaned and reinstalled in their original locations after
selective demolition operations are complete.

PATCHING AND REPAIRS

General: Promptly repair damage to adjacent construction caused by selective demolition operations.

Patching: Comply with Division 1 Section "Cutting and Patching."

Repairs: Where repairs to existing surfaces are required, patch to produce surfaces suitable for new
materials.

1. Completely fill holes and depressions in existing masonry walls that are to remain with an
approved masonry patching material applied according to manufacturer's written
recommendations.

Finishes: Restore exposed finishes of patched areas and extend restoration into adjoining
construction in a manner that eliminates evidence of patching and refinishing.

Floors and Walls: Where walls or partitions that are demolished extend one finished area into
another, patch and repair floor and wall surfaces in the new space. Provide an even surface of
uniform finish color, texture, and appearance. Remove existing floor and wall coverings and replace
with new materials, if necessary, to achieve uniform color and appearance.

1. Patch with durable seams that are as invisible as possible. Provide materials and comply with
installation requirements specified in other Sections of these Specifications.

2. Where patching occurs in a painted surface, apply primer and intermediate paint coats over
patch and apply final paint coat over entire unbroken surface containing patch. Provide
additional coats until patch blends with adjacent surfaces.

3.  Where feasible, test and inspect patched areas after completion to demonstrate integrity of
installation.

Ceilings: Patch, repair, or rehang existing ceilings as necessary to provide an even-plane surface
of uniform appearance.
DISPOSAL OF DEMOLISHED MATERIALS

General: Promptly dispose of demolished materials. Do not allow demolished materials to
accumulate on-site.

Burning: Do not burn demolished materials.

SELECTIVE DEMOLITION 01732 -8



HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICAL UPGRADES
DFCM #06167810 Weber State University

C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.

END OF SECTION 01732
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SECTION 01770 - CLOSEOUT PROCEDURES
PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY

A.  This Section includes administrative and procedural requirements for contract closeout, including, but
not limited to, the following:

1. Inspection procedures.
2. Warranties.
3. Final cleaning.

B.  Related Sections include the following:

1. Division 1 Section "Project Record Documents" for submitting Record Drawings, Record
Specifications, and Record Product Data.

2. Divisions 2 through 16 Sections for specific closeout and special cleaning requirements for the
Work in those Sections.

1.3 SUBSTANTIAL COMPLETION

A. Preliminary Procedures: Before requesting inspection for determining date of Substantial
Completion, complete the following. List items below that are incomplete in request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list,
and reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3 Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities. Include occupancy permits, operating certificates, and similar releases.

5. Prepare and submit Project Record Documents, operation and maintenance manuals, Final
Completion construction photographs, damage or settlement surveys, property surveys, and
similar final record information.

6. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.
Label with manufacturer's name and model number where applicable.

7. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's
personnel of changeover in security provisions.
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8.  Complete startup testing of systems.

9. Submit test/adjust/balance records.

10. Terminate and remove temporary facilities from Project site, along with mockups, construction
tools, and similar elements.

11.  Advise Owner of changeover in heat and other utilities.

12. Submit changeover information related to Owner's occupancy, use, operation, and
maintenance.

13. Complete final cleaning requirements, including touchup painting.

14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

B. Inspection: Submita written request for inspection for Substantial Completion. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect
will prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items,
either on Contractor's list or additional items identified by Architect, that must be completed or
corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for Final Completion.

1.4 FINAL COMPLETION

A.  Preliminary Procedures: Before requesting final inspection for determining date of Final Completion,
complete the following:

1. Submit a final Application for Payment according to Division 1 Section "Payment Procedures."
Submit certified copy of Architect's Substantial Completion inspection list of items to be
completed or corrected (punch list), endorsed and dated by Architect. The certified copy of the
list shall state that each item has been completed or otherwise resolved for acceptance.

3. Submit evidence of final, continuing insurance coverage complying with insurance
requirements.

4. Submit pest-control final inspection report and warranty.

5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment,
and systems. Submit demonstration and training videotapes.

B. Inspection: Submit a written request for final inspection for acceptance. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect
will prepare a final Certificate for Payment after inspection or will notify Contractor of construction that
must be completed or corrected before certificate will be issued.

1. Reinspection: Request reinspection when the Work identified in previous inspections as
incomplete is completed or corrected.

1.5 WARRANTIES

A.  Submittal Time: Submit written warranties on request of Architect for designated portions of the Work
where commencement of warranties other than date of Substantial Completion is indicated.
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Partial Occupancy: Submit properly executed warranties within 15 days of completion of designated
portions of the Work that are completed and occupied or used by Owner during construction period
by separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents of the Project
Manual.

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, thickness
as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab
to identify the product or installation. Provide a typed description of the product or installation,
including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES,"
Project name, and name of Contractor.

Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

21

A.

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator
of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or
property or that might damage finished surfaces.

PART 3 - EXECUTION

3.1

A.

FINAL CLEANING

General: Provide final cleaning. Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.

Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each
surface or unit to condition expected in an average commercial building cleaning and maintenance
program. Comply with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for entire Project or for a portion of Project:

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities,
including landscape development areas, of rubbish, waste material, litter, and other
foreign substances.

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign
deposits.
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Rake grounds that are neither planted nor paved to a smooth, even-textured surface.

Remove tools, construction equipment, machinery, and surplus material from Project site.

e. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free
of stains, films, and similar foreign substances. Avoid disturbing natural weathering of
exterior surfaces. Restore reflective surfaces to their original condition.

f. Remove debris and surface dust from limited access spaces, including roofs, plenums,
shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

g. Sweep concrete floors broom clean in unoccupied spaces.

h.  Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if
visible soil or stains remain.

i. Clean transparent materials, including mirrors and glass in doors and windows. Remove
glazing compounds and other noticeable, vision-obscuring materials. Replace chipped
or broken glass and other damaged transparent materials. Polish mirrors and glass,
taking care not to scratch surfaces.

j- Remove labels that are not permanent.

k. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that

already show evidence of repair or restoration.

oo

1) Do not paint over "UL" and similar labels, including mechanical and electrical
nameplates.

Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar
equipment. Remove excess lubrication, paint and mortar droppings, and other foreign
substances.
m. Replace parts subject to unusual operating conditions.
Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting
from water exposure.
0. Replace disposable air filters and clean permanent air filters. Clean exposed surfaces
of diffusers, registers, and grills.
Clean ducts, blowers, and coils if units were operated without filters during construction.
Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. Replace
burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy
starters in fluorescent and mercury vapor fixtures to comply with requirements for new
fixtures.
r. Leave Project clean and ready for occupancy.

>

L7

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid
Project of rodents, insects, and other pests. Prepare a report.

D. Comply with safety standards for cleaning. Do not burn waste materials. Do not bury debris or
excess materials on Owner's property. Do not discharge volatile, harmful, or dangerous materials
into drainage systems. Remove waste materials from Project site and dispose of lawfully.

END OF SECTION 01770
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SECTION 01781 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A.

1.2

A.

B.

1.3

A

B.

C.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and other Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes administrative and procedural requirements for Project Record Documents,
including the following:

1. Record Drawings.

2. Record Specifications.

3. Record Product Data.

Related Sections include the following:

1. Division 1 Section "Closeout Procedures" for general closeout procedures.

2. Divisions 2 through 16 Sections for specific requirements for Project Record Documents of the
Work in those Sections.

SUBMITTALS

Record Drawings: Comply with the following:

1. Number of Copies: Submit one set of marked-up Record Prints.

Record Specifications: Submit one copy of Project's Specifications, including addenda and contract
modifications.

Record Product Data: Submit one copy of each Product Data submittal.

1. Where Record Product Data is required as part of operation and maintenance manuals, submit
marked-up Product Data as an insert in manual instead of submittal as Record Product Data.

PART 2 - PRODUCTS
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RECORD DRAWINGS
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2.2

A.

Record Prints: Maintain one set of blue- or black-line white prints of the Contract Drawings and Shop

Drawings.

1.

Preparation: Mark Record Prints to show the actual installation where installation varies from
that shown originally. Require individual or entity who obtained record data, whether individual
or entity is Installer, subcontractor, or similar entity, to prepare the marked-up Record Prints.

a. Give particular attention to information on concealed elements that would be difficult to
identify or measure and record later.

b. Accurately record information in an understandable drawing technique.

C. Record data as soon as possible after obtaining it. Record and check the markup before
enclosing concealed installations.

Content: Types of items requiring marking include, but are not limited to, the following:

Dimensional changes to Drawings.

Revisions to details shown on Drawings.

Depths of foundations below first floor.

Locations and depths of underground utilities.

Revisions to routing of piping and conduits.

Revisions to electrical circuitry.

Actual equipment locations.

Duct size and routing.

Locations of concealed internal utilities.

Changes made by Change Order or Construction Change Directive.
Changes made following Architect's written orders.

Details not on the original Contract Drawings.

Field records for variable and concealed conditions.

Record information on the Work that is shown only schematically.

S3TATIS@T0a0 0D

Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing actual
physical conditions, completely and accurately. If Shop Drawings are marked, show
cross-reference on the Contract Drawings.

Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between
changes for different categories of the Work at same location.

Mark important additional information that was either shown schematically or omitted from
original Drawings.

Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and
similar identification, where applicable.

RECORD SPECIFICATIONS

Preparation: Mark Specifications to indicate the actual product installation where installation varies

from that indicated in Specifications, addenda, and contract modifications.

1.

Give particular attention to information on concealed products and installations that cannot be
readily identified and recorded later.
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2. Mark copy with the proprietary name and model number of products, materials, and equipment
furnished, including substitutions and product options selected.

3. Record the name of manufacturer, supplier, Installer, and other information necessary to
provide a record of selections made.

4. For each principal product, indicate whether Record Product Data has been submitted in
operation and maintenance manuals instead of submitted as Record Product Data.

5. Note related Change Orders, Record Product Data, and Record Drawings where applicable.

RECORD PRODUCT DATA

Preparation: Mark Product Data to indicate the actual product installation where installation varies
substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that cannot be
readily identified and recorded later.
2. Include significant changes in the product delivered to Project site and changes in

manufacturer's written instructions for installation.
3. Note related Change Orders, Record Specifications, and Record Drawings where applicable.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for miscellaneous record
keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous
records and identify each, ready for continued use and reference.

PART 3 - EXECUTION

3.1

A

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for Project Record
Document purposes. Post changes and modifications to Project Record Documents as they occur;
do not wait until the end of Project.

Maintenance of Record Documents and Samples: Store Record Documents and Samples in the field
office apart from the Contract Documents used for construction. Do not use Project Record
Documents for construction purposes. Maintain Record Documents in good order and in a clean, dry,
legible condition, protected from deterioration and loss. Provide access to Project Record Documents
for Architect's reference during normal working hours.

END OF SECTION 01781
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SECTION 05120 - STRUCTURAL STEEL

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Structural steel.

Related Sections include the following:

1. Division 1 Section "Quality Requirements" for independent testing agency procedures and
administrative requirements.

2. Division 9 painting Sections for surface preparation and priming requirements.

DEFINITIONS

Structural Steel: Elements of structural-steel frame, as classified by AISC's "Code of Standard
Practice for Steel Buildings and Bridges," that support design loads.

PERFORMANCE REQUIREMENTS
Connections: Provide details of simple shear connections required by the Contract Documents to be

selected or completed by structural-steel fabricator to withstand ASD-service loads indicated and
comply with other information and restrictions indicated.

Construction: Type PR, partially restrained.

Construction: Type 2, simple framing.

SUBMITTALS

Product Data: For each type of product indicated.
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B. Shop Drawings: Show fabrication of structural-steel components.

1.
2.
3

4.

Include details of cuts, connections, splices, camber, holes, and other pertinent data.
Include embedment drawings.

Indicate welds by standard AWS symbols, distinguishing between shop and field welds, and
show size, length, and type of each weld.

Indicate type, size, and length of bolts, distinguishing between shop and field bolts. Identify
pretensioned and slip-critical high-strength bolted connections.

C.  Welding certificates.

D. Qualification Data: For Installer fabricator testing agency.

E. Mill Test Reports: Signed by manufacturers certifying that the following products comply with
requirements:

arwdE

Structural steel including chemical and physical properties.

Bolts, nuts, and washers including mechanical properties and chemical analysis.
Tension-control, high-strength bolt-nut-washer assemblies.

Shear stud connectors.

Shop primers.

F.  Source quality-control test reports.

1.6 QUALITY ASSURANCE

A. Welding: Qualify procedures and personnel according to AWS D1.1, "Structural Welding
Code--Steel "

B.  Comply with applicable provisions of the following specifications and documents:

1.
2.

AISC's "Code of Standard Practice for Steel Buildings and Bridges."
RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts.”

1.7 DELIVERY, STORAGE, AND HANDLING

A.  Store materials to permit easy access for inspection and identification. Keep steel members off
ground and spaced by using pallets, dunnage, or other supports and spacers. Protect steel members
and packaged materials from erosion and deterioration.

1.

2.

Store fasteners in a protected place. Clean and relubricate bolts and nuts that become dry or
rusty before use.

Do not store materials on structure in a manner that might cause distortion, damage, or
overload to members or supporting structures. Repair or replace damaged materials or
structures as directed.
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1.8

A.

COORDINATION

Furnish anchorage items to be embedded in or attached to other construction without delaying the
Work. Provide setting diagrams, sheet metal templates, instructions, and directions for installation.

PART 2 - PRODUCTS

2.1

2.2

2.3

2.4

STRUCTURAL-STEEL MATERIALS
W-Shapes: [ASTM A 992/A 992M].

Channels, Angles-Shapes: ASTM A 36/A 36M.
Plate and Bar: ASTM A 36/A 36M.

Welding Electrodes: Comply with AWS requirements.

BOLTS, CONNECTORS, AND ANCHORS
High-Strength Bolts, Nuts, and Washers: ASTM A 325, Type 1, heavy hex steel structural bolts.
1. Finish: Plain.

Shear Connectors: ASTM A 108, Grades 1015 through 1020, headed-stud type, cold-finished carbon
steel; AWS D1.1, Type B.

Headed Anchor Rods: ASTM F 1554, Grade 55, weldable, straight.

1. Finish: Plain.

PRIMER

Primer: Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer.

FABRICATION

Structural Steel: Fabricate and assemble in shop to greatest extent possible. Fabricate according
to AISC's "Code of Standard Practice for Steel Buildings and Bridges" and AISC's "Specification for
Structural Steel Buildings--Allowable Stress Design and Plastic Design."

1. Complete structural-steel assemblies, including welding of units, before starting shop-priming
operations.

Thermal Cutting: Perform thermal cutting by machine to greatest extent possible.

STRUCTURAL STEEL 05120 -3



HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICAL UPGRADES
DFCM #06167810 Weber State University

2.5

2.6

1. Plane thermally cut edges to be welded to comply with requirements in AWS D1.1.

Bolt Holes: Cut, drill, or punch standard bolt holes perpendicular to metal surfaces.

Shear Connectors: Prepare steel surfaces as recommended by manufacturer of shear connectors.
Use automatic end welding of headed-stud shear connectors according to AWS D1.1 and

manufacturer's written instructions.

Holes: Provide holes required for securing other work to structural steel and for passage of other
work through steel framing members.

1. Cut, drill, or punch holes perpendicular to steel surfaces.
2. Weld threaded nuts to framing and other specialty items indicated to receive other work.

SHOP CONNECTIONS

Weld Connections: Comply with AWS D1.1 for welding procedure specifications, tolerances,
appearance, and quality of welds and for methods used in correcting welding work.

SHOP PRIMING
Shop prime steel surfaces except the following:
1. Surfaces to be field welded.

Surface Preparation: Clean surfaces to be painted. Remove loose rust and mill scale and spatter,
slag, or flux deposits. Prepare surfaces according to the following specifications and standards:

1. SSPC-SP 2, "Hand Tool Cleaning."

Priming: Immediately after surface preparation, apply primer according to manufacturer's written
instructions and at rate recommended by SSPC to provide a dry film thickness of not less than 1.5
mils. Use priming methods that result in full coverage of joints, corners, edges, and exposed
surfaces.

PART 3 - EXECUTION

3.1

A.

EXAMINATION

Verify elevations of concrete- and masonry-bearing surfaces and locations of anchor rods, bearing
plates, and other embedments, with steel erector present, for compliance with requirements.
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B.  Proceed with installation only after unsatisfactory conditions have been corrected.
3.2 PREPARATION
A. Provide temporary shores, guys, braces, and other supports during erection to keep structural steel
secure, plumb, and in alignment against temporary construction loads and loads equal in intensity to
design loads. Remove temporary supports when permanent structural steel, connections, and
bracing are in place, unless otherwise indicated.
3.3 ERECTION
A.  Setstructural steel accurately in locations and to elevations indicated and according to AISC's "Code
of Standard Practice for Steel Buildings and Bridges" and "Specification for Structural Steel
Buildings--Allowable Stress Design and Plastic Design."
3.4 FIELD CONNECTIONS
A. High-Strength Bolts: Install high-strength bolts according to RCSC's "Specification for Structural

Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint specified.

1.  Joint Type: Snug tightened.

B. Weld Connections: Comply with AWS D1.1 for welding procedure specifications, tolerances,
appearance, and quality of welds and for methods used in correcting welding work.

1. Comply with AISC's "Code of Standard Practice for Steel Buildings and Bridges" and
"Specification for Structural Steel Buildings--Allowable Stress Design and Plastic Design"” for
bearing, adequacy of temporary connections, alignment, and removal of paint on surfaces
adjacent to field welds.

3.5 FIELD QUALITY CONTROL
A. Testing Agency: Owner will engage a qualified independent testing and inspecting agency to inspect
field welds.
B. Bolted Connections: Shop-bolted connections will be inspected according to RCSC's "Specification
for Structural Joints Using ASTM A 325 or A 490 Bolts."
C. Welded Connections: Field welds will be visually inspected according to AWS D1.1.
3.6 REPAIRS AND PROTECTION
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A.  Touchup Painting: Cleaning and touchup painting are specified in Division 9 painting Sections.

END OF SECTION 05120
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SECTION 06100 - ROUGH CARPENTRY

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

1.5

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

SUMMARY
This Section includes the following:

1. Wood blocking and nailers.

DEFINITIONS

Dimension Lumber: Lumber of 2 inches nominal or greater but less than 5 inches nominal in least
dimension.

QUALITY ASSURANCE

Source Limitations for Engineered Wood Products: Obtain each type of engineered wood product
through one source from a single manufacturer.

DELIVERY, STORAGE, AND HANDLING

Stack lumber flat with spacers between each bundle to provide air circulation. Provide for air
circulation around stacks and under coverings.

PART 2 - PRODUCTS

2.1

A

WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is
indicated, provide lumber that complies with the applicable rules of any rules-writing agency certified
by the ALSC Board of Review. Provide lumber graded by an agency certified by the ALSC Board of
Review to inspect and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.
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2.2

2.3

w

o o

m

24

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture
content specified. Where actual sizes are indicated, they are minimum dressed sizes for dry
lumber.

MISCELLANEOUS LUMBER

General: Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

1. Nailers.

For items of dimension lumber size, provide Construction or No. 2 grade lumber with 19 percent
maximum moisture content and the following species:

1. Hem-fir;, WCLIB, or WWPA.
2. Western woods; WCLIB or WWPA.

For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate
knots and other defects that will interfere with attachment of other work.
FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in this
Article for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative
treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating
complying with ASTM A 153/A 153M.

Nails, Brads, and Staples: ASTM F 1667.

Power-Driven Fasteners: NES NER-272.

Wood Screws: ASME B18.6.1.

Lag Bolts: ASME B18.2.1.

Bolts: Steel bolts complying with ASTM A 307, Grade A; with ASTM A 563 hex nuts and, where

indicated, flat washers.

MISCELLANEOUS MATERIALS

Adhesives for Gluing to Concrete or Masonry: Formulation complying with ASTM D 3498 that is
approved for use indicated by adhesive manufacturer.
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B. Water-Repellent Preservative: NWWDA-tested and -accepted formulation containing

3-iodo-2-propynyl butyl carbamate, combined with an insecticide containing chloropyrifos as its active
ingredient.

PART 3 - EXECUTION

3.1 INSTALLATION, GENERAL
A.  Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted.
Fit rough carpentry to other construction; scribe and cope as needed for accurate fit. Locate nailers,
blocking, and similar supports to comply with requirements for attaching other construction.

B. Framing Standard: Comply with AF&PA's "Details for Conventional Wood Frame Construction,"
unless otherwise indicated.

C. Sort and select lumber so that natural characteristics will not interfere with installation or with
fastening other materials to lumber. Do not use materials with defects that interfere with function of
member or pieces that are too small to use with minimum number of joints or optimum joint
arrangement.

D.  Securelyattach rough carpentry work to substrate by anchoring and fastening as indicated, complying
with the following:

1. Table 23-11-B-1, "Nailing Schedule," and Table 23-1I-B-2, "Wood Structural Panel Roof
Sheathing Nailing Schedule," in ICBO's Uniform Building Code.
3.2 WOOD BLOCKING, AND NAILER INSTALLATION

A. Install where indicated and where required for attaching other work. Form to shapes indicated and
cut as required for true line and level of attached work. Coordinate locations with other work involved.

B.  Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces,
unless otherwise indicated.

3.3 PROTECTION

A.  Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite protection,
inorganic boron-treated wood becomes wet, apply EPA-registered borate treatment. Apply borate
solution by spraying to comply with EPA-registered label.

END OF SECTION 06100
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SECTION 07210 - BUILDING INSULATION - ALTERNATE NO. 4

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.
1.2 SUMMARY
A.  This Section includes the following:
1. Exposed building insulation.
B. Related Sections include the following:

1. Division 15 Section "Mechanical Insulation.'

1.3 SUBMITTALS

A.  Product Data: For each type of product indicated.

1.4 QUALITY ASSURANCE

A.  Source Limitations: Obtain each type of building insulation through one source from a single
manufacturer.

B. Fire-Test-Response Characteristics: Provide insulation and related materials with the
fire-test-response characteristics indicated, as determined by testing identical products per test
method indicated below by UL or another testing and inspecting agency acceptable to authorities
having jurisdiction. ldentify materials with appropriate markings of applicable testing and inspecting
agency.

1. Surface-Burning Characteristics: ASTM E 84.

2. Fire-Resistance Ratings: ASTM E 119.
3.  Combustion Characteristics: ASTM E 136.

1.5 DELIVERY, STORAGE, AND HANDLING
A.  Protect insulation materials from physical damage and from deterioration by moisture, soiling, and

other sources. Store inside and in a dry location. Comply with manufacturer's written instructions
for handling, storing, and protecting during installation.
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PART 2 - PRODUCTS

21

A.

2.2

23

GLASS-FIBER BOARD INSULATION

Manufacturers:

1. CertainTeed Corporation.
2. Johns Manville.

3. Knauf Fiber Glass.

4. Owens Corning.

Foil-Faced, Flexible Glass-Fiber Board Insulation: ASTM C 612, Type IA or ASTM C 553, Types I,
Il, and lll; faced on 1 side with foil-scrim-kraft vapor retarder; with maximum flame-spread and
smoke-developed indexes of 25 and 50, respectively; and of the following nominal density and
thermal resistivity:

1. Nominal density of not less than 1.5 Ib/cu. ft. nor more than 1.7 Ib/cu. ft., thermal resistivity of
4 deg F x h x sq. ft./Btu x in. at 75 deg F.

AUXILIARY INSULATING MATERIALS

Vapor-Retarder Tape: Pressure-sensitive tape of type recommended by insulation manufacturers
for sealing joints and penetrations in vapor-retarder facings.

INSULATION FASTENERS

Adhesively Attached, Spindle-Type Anchors: Plate welded to projecting spindle; capable of holding
insulation of thickness indicated securely in position indicated with self-locking washer in place; and
complying with the following requirements:

1. Products:

a. AGM Industries, Inc.; Series T TACTOO Insul-Hangers.
b. Eckel Industries of Canada; Stic-Klip Type N Fasteners.
C. Gemco; Spindle Type.

Plate: Perforated galvanized carbon-steel sheet, 0.030 inch thick by 2 inches square.
Spindle: Copper-coated, low carbon steel; fully annealed; 0.105 inch in diameter; length to suit
depth of insulation indicated.

SIN

Insulation-Retaining Washers: Self-locking washers formed from 0.016-inch- thick galvanized steel
sheet, with beveled edge forincreased stiffness, sized as required to hold insulation securely in place,
but not less than 1-1/2 inches square or in diameter.

1. Products:
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a. AGM Industries, Inc.; RC150.
b. AGM Industries, Inc.; SC150.
C. Gemco; Dome-Cap.
d. Gemco; R-150.
e. Gemco; S-150.

Anchor Adhesive: Product with demonstrated capability to bond insulation anchors securely to
substrates indicated without damaging insulation, fasteners, and substrates.

1. Products:
a. AGM Industries, Inc.; TACTOO Adhesive.

b. Eckel Industries of Canada; Stic-Klip Type S Adhesive.
C. Gemco; Tuff Bond Hanger Adhesive.

PART 3 - EXECUTION

3.1

A

3.2

3.3

EXAMINATION

Examine substrates and conditions, with Installer present, for compliance with requirements of
Sections in which substrates and related work are specified and for other conditions affecting
performance.

1. Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Clean substrates of substances harmful to insulation or vapor retarders, including removing
projections capable of puncturing vapor retarders or of interfering with insulation attachment.
INSTALLATION, GENERAL

Comply with insulation manufacturer's written instructions applicable to products and application
indicated.

Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed at any time
to ice, rain, and snow.

Extend insulation in thickness indicated to envelop entire area to be insulated. Cut and fit tightly
around obstructions and fill voids with insulation. Remove projections that interfere with placement.

Water-Piping Coordination: If water piping is located within insulated exterior walls, coordinate
location of piping to ensure that it is placed on warm side of insulation and insulation encapsulates

piping.
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E.

3.4

3.5

3.6

A.

For preformed insulating units, provide sizes to fit applications indicated and selected from
manufacturer's standard thicknesses, widths, and lengths. Apply single layer of insulation units to
produce thickness indicated unless multiple layers are otherwise shown or required to make up total
thickness.

INSTALLATION OF GENERAL BUILDING INSULATION

Apply insulation units to substrates by method indicated, complying with manufacturer's written
instructions. If no specific method is indicated, bond units to substrate with adhesive or use
mechanical anchorage to provide permanent placement and support of units.

Seal joints between foam-plastic insulation units by applying adhesive, mastic, or sealant to edges
of each unit to form a tight seal as units are shoved into place. Fill voids in completed installation with
adhesive, mastic, or sealant as recommended by insulation manufacturer.

Set vapor-retarder-faced units with vapor retarder to warm side of construction, unless otherwise
indicated.

1. Tape joints and ruptures in vapor retarder, and seal each continuous area of insulation to
surrounding construction to ensure airtight installation.

Install board insulation on concrete substrates by spindle-type insulation anchors as follows:

1. Fasten insulation anchors to concrete substrates with insulation anchor adhesive according to
anchor manufacturer's written instructions.  Space anchors according to insulation
manufacturer's written instructions for insulation type, thickness, and application indicated.

2. After adhesive has dried, install board insulation by pressing insulation into position over
spindles and securing it tightly in place with insulation-retaining washers, taking care not to
compress insulation below indicated thickness.

3. Where insulation will not be covered by other building materials, apply capped washers to tips
of spindles.

PROTECTION
Protect installed insulation from damage due to harmful weather exposures, physical abuse, and

other causes. Provide temporary coverings or enclosures where insulation is subject to abuse and
cannot be concealed and protected by permanent construction immediately after installation.

INSULATION SCHEDULE

Insulation Type: Foil-faced, flexible glass-fiber board insulation.

END OF SECTION 07210
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SECTION 07920 - JOINT SEALANTS

PART 1 - GENERAL

1.1 SUMMARY
A.  This Section includes joint sealants for the following locations:
1. Exterior joints in vertical surfaces and nontraffic horizontal surfaces as indicated below:

a. Joints as indicated.

1.2 SYSTEM PERFORMANCE REQUIREMENTS
A.  Provide elastomeric joint sealants that have been produced and installed to establish and to maintain
watertight and airtight continuous seals without causing staining or deterioration of joint substrates.
1.3 SUBMITTALS

A.  General: Submitthe following in accordance with Conditions of Contract and Division 1 Specification
Sections.

B. Product data from manufacturers for each joint sealant product required.

C. Samples for initial selection purposes in form of manufacturer's standard bead samples, consisting
of strips of actual products showing full range of colors available, for each product exposed to view.

D. Certificates from manufacturers of joint sealants attesting that their products comply with specification
requirements and are suitable for the use indicated.

E. Compatibility and adhesion test reports from elastomeric sealant manufacturer indicating that
materials forming joint substrates and joint sealant backings have been tested for compatibility and
adhesion with joint sealants. Include sealant manufacturer's interpretation of test results relative to
sealant performance and recommendations for primers and substrate preparation needed to obtain
adhesion.

F.  Product test reports for each type of joint sealants indicated, evidencing compliance with
requirements specified.

1.4 QUALITY ASSURANCE

A.  Single Source Responsibility for Joint Sealant Materials: Obtain joint sealant materials from a single
manufacturer for each different product required.
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1.5 DELIVERY, STORAGE, AND HANDLING
A.  Deliver materials to Project site in original unopened containers or bundles with labels indicating
manufacturer, product name and designation, color, expiration period for use, pot life, curing time,
and mixing instructions for multicomponent materials.
B. Store and handle materials in compliance with manufacturer's recommendations to prevent their
deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes.
1.6 PROJECT CONDITIONS
A.  Environmental Conditions: Do not proceed with installation of joint sealants under the following
conditions:
1. When ambient and substrate temperature conditions are outside the limits permitted by joint
sealant manufacturer.
2. When joint substrates are wet.
B. Joint Width Conditions: Do not proceed with installation of joint sealants where joint widths are less
than allowed by joint sealant manufacturer for application indicated.
C. Joint Substrate Conditions: Do not proceed with installation of joint sealants until contaminants
capable of interfering with their adhesion are removed from joint substrates.
1.7 SEQUENCING AND SCHEDULING
A.  Sequence installation of joint sealants to occur not less than 21 nor more than 30 days after

completion of waterproofing, unless otherwise indicated.

PART 2 - PRODUCTS

2.1

A

MATERIALS, GENERAL

Compatibility: Provide joint sealants, joint fillers, and other related materials that are compatible with
one another and with joint substrates under conditions of service and application, as demonstrated
by sealant manufacturer based on testing and field experience.

Colors: Provide color of exposed joint sealants to comply with the following:

1. Provide selections made by Architect from manufacturer's full range of standard colors for
products of type indicated.
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2.2

A

23

24

ELASTOMERIC JOINT SEALANTS

Elastomeric Sealant Standard: Provide manufacturer's standard chemically curing elastomeric
sealants that comply with ASTM C 920 and other requirements indicated on each Elastomeric Joint
Sealant Data Sheet at end of this Section, including those requirements referencing ASTM C 920
classifications for Type, Grade, Class, and Uses.

1. Additional Movement Capability: Where additional movement capability is specified in
Elastomeric Joint Sealant Data Sheet, provide products with the capability, when tested for
adhesion and cohesion under maximum cyclic movement per ASTM C 719, to withstand the
specified percentage change in the joint width existing at time of installation and remain in
compliance with other requirements of ASTM C 920 for Uses indicated.

Products: Subject to compliance with requirements, provide one of the products specified in each
Elastomeric Joint Sealant Data Sheet.

JOINT SEALANT BACKING

General: Provide sealant backings of material and type that are nonstaining; are compatible with joint
substrates, sealants, primers and other joint fillers; and are approved for applications indicated by
sealant manufacturer based on field experience and laboratory testing.

Plastic Foam Joint Fillers: Preformed, compressible, resilient, nonstaining, nonwaxing, nonextruding
strips of flexible plastic foam of material indicated below and of size, shape, and density to control
sealant depth and otherwise contribute to producing optimum sealant performance:

1. Closed-cell polyethylene foam, nonabsorbent to liquid water and gas, nonoutgassing in
unruptured state.

2. Proprietary, reticulated, closed-cell polymeric foam, nonoutgassing, with a density of 2.5 pcf
and tensile strength of 35 psi per ASTM D 1623, and with water absorption less than 0.02 g/cc
per ASTM C 1083.

3.  Any material indicated above.

Elastomeric Tubing Joint Fillers: Neoprene, butyl, EPDM or silicone tubing complying with ASTM D
1056, nonabsorbent to water and gas, capable of remaining resilient at temperatures down to 26 deg.
F. Provide products with low compression set and of size and shape to provide a secondary seal, to
control sealant depth, and otherwise contribute to optimum sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape as recommended by sealant
manufacturer for preventing sealant from adhering to rigid, inflexible joint filler materials or joint
surfaces at back of joint where such adhesion would result in sealant failure. Provide self-adhesive
tape where applicable.

JOINT FILLERS FOR CONCRETE PAVING

General: Provide joint fillers of thicknesses and widths indicated.
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1. Bituminous Fiber Joint Filler: Preformed strips of composition below, complying with ASTM D
1751:

25

a.  Asphalt saturated fiberboard.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint sealant manufacturer where required for adhesion of sealant
to joint substrates indicated, as determined from preconstruction joint sealant-substrate tests and field
tests.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and
sealant backing materials, free of oily residues or other substances capable of staining or harming
in any way joint substrates and adjacent nonporous surfaces, and formulated to promote optimum
adhesion of sealants with joint substrates.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces
adjacent to joints.

PART 3 - EXECUTION

3.1

A

3.2

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance with
requirements for joint configuration, installation tolerances, and other conditions affecting joint sealant
performance. Do not proceed with installation of joint sealants until unsatisfactory conditions have
been corrected.

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply with
recommendations of joint sealant manufacturer and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint
sealant, including dust, paints (except for permanent, protective coatings tested and approved
for sealant adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease,
waterproofing, water repellents, water, surface dirt, and frost.

2. Clean concrete, masonry, unglazed surfaces of ceramic tile, and similar porous joint substrate
surfaces by brushing, grinding, blast cleaning, mechanical abrading, or a combination of these
methods to produce a clean, sound substrate capable of developing optimum bond with joint
sealants. Remove loose particles remaining from above cleaning operations by vacuuming or
blowing out joints with oil-free compressed air.

3. Remove laitance and form release agents from concrete.
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3.3

4. Clean metal, glass, porcelain enamel, glazed surfaces of ceramic tile, and other nonporous
surfaces with chemical cleaners or other means that do not stain, harm substrates, or leave
residues capable of interfering with adhesion of joint sealants.

Joint Priming: Prime joint substrates where indicated or where recommended by joint sealant
manufacturer based on preconstruction joint sealant-substrate tests or prior experience. Apply primer
to comply with joint sealant manufacturer's recommendations. Confine primers to areas of joint
sealant bond; do not allow spillage or migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant with adjoining
surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning
methods required to remove sealant smears. Remove tape immediately after tooling without
disturbing joint seal.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint sealant manufacturer's printed installation instructions applicable to
products and applications indicated, except where more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations of ASTM C 1193 for use of joint
sealants as applicable to materials, applications, and conditions indicated.

Acoustical Sealant Application Standard: Comply with recommendations of ASTM C 919 for use of
joint sealants in acoustical applications as applicable to materials, applications, and conditions
indicated.

Installation of Sealant Backings: Install sealant backings to comply with the following requirements:

1. Install joint fillers of type indicated to provide support of sealants during application and at
position required to produce the cross-sectional shapes and depths of installed sealants relative
to joint widths that allow optimum sealant movement capability.

a. Do not leave gaps between ends of joint fillers.

b. Do not stretch, twist, puncture, or tear joint fillers.

C. Remove absorbent joint fillers that have become wet prior to sealant application and
replace with dry material.

Installation of Sealants: Install sealants by proven techniques that result in sealants directly
contacting and fully wetting joint substrates, completely filling recesses provided for each joint
configuration, and providing uniform, cross-sectional shapes and depths relative to joint widths that
allow optimum sealant movement capability. Install sealants at the same time sealant backings are
installed.

Tooling of Nonsag Sealants: Immediately after sealant application and prior to time skinning or curing
begins, tool sealants to form smooth, uniform beads of configuration indicated, to eliminate air
pockets, and to ensure contact and adhesion of sealant with sides of joint. Remove excess sealants
from surfaces adjacent to joint. Do not use tooling agents that discolor sealants or adjacent surfaces
or are not approved by sealant manufacturer.
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1. Provide concave joint configuration per Figure 5Ain ASTM C 1193, unless otherwise indicated.

a. Use masking tape to protect adjacent surfaces of recessed tooled joints.

3.4 CLEANING

A. Clean off excess sealants or sealant smears adjacent to joints as work progresses by methods and
with cleaning materials approved by manufacturers of joint sealants and of products in which joints
occur.

3.5 PROTECTION

A.  Protect joint sealants during and after curing period from contact with contaminating substances or
from damage resulting from construction operations or other causes so that they are without
deterioration or damage at time of Substantial Completion. If, despite such protection, damage or
deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately so that
and installations with repaired areas are indistinguishable from original work.

3.6 ELASTOMERIC JOINT SEALANT DATA SHEET
A.  Elastomeric Joint Sealant Designation: One part Pourable Urethane Sealant

Base Polymer: Urethane.

Type: S (single component).

Grade: P (pourable).

Class: 25.

Use Related to Exposure: T (traffic).

Uses Related to Joint Substrates: M, A, and, as applicable to joint substrates indicated.

Sk wh =~

a. Use O Joint Substrates: Galvanized steel, concrete, ceramic tile.
7. Products:

a. "NR-201 Urexpan", Pecora Corp.
b. "Vulkem 45", Memco.
C. "Sonolastic SL 1", Sonneborn Building Products Division.

B.  Elastomeric Joint Sealant Designation: Multi-part non-sag urethane sealant

Base Polymer: Urethane.

Type: M (Multi component).

Grade: NS (nonsag).

Class: 25.

Additional Movement Capability: 50 percent movement in extension and 50 percent in
compression for a total of 100 percent movement.

aobrowN-~
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6. Use Related to Exposure: NT (nontraffic).
7 Uses Related to Joint Substrates: M, G, A, and , as applicable to joint substrates indicated, O.

a. Use O Joint Substrates: Color anodized aluminum, aluminum coated with a high-
performance coating, galvanized steel, ceramic tile.

8. Products:
a. "Dynatrol II", Pecora Corp.
b.  "Vulkem 922", Mameco.
C. "Sonolastic NP2", Sonneborn Building Products Division.

C. Elastomeric Joint Sealant Designation: One part mildew resistant silicone

Base Polymer: Acid-curing silicone.

Type: S (single component).

Grade: NS (nonsag).

Class: 25.

Use Related to Exposure: NT (nontraffic).

Uses Related to Joint Substrates: G, A, and, as applicable to joint substrates indicated, O.

Sk~

a. Use O Joint Substrates: Coated glass, color anodized aluminum, aluminum coated with
a high-performance coating, galvanized steel, brick, and ceramic tile.

7. Products:

a. "786 Mildew Resistant", Dow Corning.
b. "Sanitary 1700", GE Silicones.

D. Elastomeric Joint Sealant Designation: Acrylic-Emulsion Sealant

1. Base Polymer: Acrylic -Emulsion Sealant.
2. Type: S (single component).
3. Grade: NS (nonsag).
4. Class: 25.
5. Use Related to Exposure: NT (nontraffic).
6. Uses Related to Joint Substrates: G, A, and, as applicable to joint substrates indicated
7. Products:
a. "AC-20," Pecora Corp.
b.  "Sonolac," Sonneborn Building Products Div., ChemRex, Inc.
C. "Tremco Acrylic Latex 834," Tremco, Inc.
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3.7 JOINT SEALANT SCHEDULE

Weber State University

JOINT SEALERS

DESCRIPTION OF JOINT CONSTRUCTION AND
LOCATION WHERE SEALANT IS TYPICALLY
APPLIED*.

One-Part Pourable
Urethane Sealant

Exterior and interior joints in horizontal surfaces of
concrete.

Multi-Part Nonsag
Urethane Sealant

Exterior and interior joints in vertical surfaces of
concrete; between metal and concrete or mortar;
interior and exterior perimeter joints of metal frames in
exterior walls; exterior overhead joints.

Acrylic-Emulsion
Sealant

Interior joints in field-painted vertical and overhead
surfaces at perimeter of hollow metal door and window
frames; in gypsum drywall, concrete, and concrete
masonry; and all other interior joints not indicated
otherwise.

END OF SECTION 07920
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SECTION 08110 - STEEL DOORS AND FRAMES - ALTERNATE NO. 1

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Standard hollow metal doors and frames.

Related Sections

1. Division 8 Section "Door Hardware" for door hardware for hollow metal doors.
2. Division 9 Sections "Painting" for field painting hollow metal doors and frames.
DEFINITIONS

Minimum Thickness: Minimum thickness of base metal without coatings.

Standard Hollow Metal Work: Hollow metal work fabricated according to ANSI/SDI A250.8.

SUBMITTALS

Product Data: For each type of productindicated. Include construction details, material descriptions,
core descriptions, and finishes.

Shop Drawings: Include the following:

Elevations of each door design.

Details of doors, including vertical and horizontal edge details and metal thicknesses.
Frame details for each frame type, including dimensioned profiles and metal thicknesses.
Locations of reinforcement and preparations for hardware.

Details of each different wall opening condition.

Details of anchorages, joints, field splices, and connections.

Details of accessories.

Details of moldings, removable stops, and glazing.

Details of conduit and preparations for power, signal, and control systems.

COoONOO~WN =~
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C. Samples for Initial Selection: For units with factory-applied color finishes.

D. Samples for Verification:

1. For each type of exposed finish required, prepared on Samples of not less than 3 by 5 inches.
For the following items, prepared on Samples about 12 by 12 inches to demonstrate
compliance with requirements for quality of materials and construction:

a. Frames: Show profile, corner joint, floor and wall anchors, and silencers. Include
separate section showing fixed hollow metal panels and glazing if applicable.

E. Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing
agency, for each type of hollow metal door and frame assembly.

1.5 QUALITY ASSURANCE
A.  Source Limitations: Obtain hollow metal work from single source from single manufacturer.
1.6 DELIVERY, STORAGE, AND HANDLING

A. Deliver hollow metal work palletized, wrapped, or crated to provide protection during transit and
Project-site storage. Do not use nonvented plastic.

1. Provide additional protection to prevent damage to finish of factory-finished units.

B. Deliver welded frames with two removable spreader bars across bottom of frames, tack welded to
jambs and mullions.

C. Store hollow metal work under cover at Project site. Place in stacks of five units maximum in a
vertical position with heads up, spaced by blocking, on minimum 4-inch- high wood blocking. Do not
store in a manner that traps excess humidity.

1. Provide minimum 1/4-inch space between each stacked door to permit air circulation.

1.7 PROJECT CONDITIONS

A.  Field Measurements: Verify actual dimensions of openings by field measurements before fabrication.
1.8 COORDINATION

A.  Coordinate installation of anchorages for hollow metal frames. Furnish setting drawings, templates,

and directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items
with integral anchors. Deliver such items to Project site in time for installation.
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PART 2 - PRODUCTS

2.1

A.

2.2

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide products by one of the following

Benchmark; a division of Therma-Tru Corporation.
Deansteel Manufacturing Company, Inc.
Habersham Metal Products Company.

Kewanee Corporation (The).

Mesker Door Inc.

Pioneer Industries, Inc.

Steelcraft; an Ingersoll-Rand company.

Windsor Republic Doors.

N RWN =

MATERIALS

Cold-Rolled Steel Sheet: ASTM A 1008/A 1008M, Commercial Steel (CS), Type B; suitable for
exposed applications.

Hot-Rolled Steel Sheet: ASTM A 1011/A 1011M, Commercial Steel (CS), Type B; free of scale,
pitting, or surface defects; pickled and oiled.

Metallic-Coated Steel Sheet: ASTM A 653/A 653M, Commercial Steel (CS), Type B; with minimum
A40 metallic coating.

Frame Anchors: ASTM A 591/A 591M, Commercial Steel (CS), 40Z coating designation; mill
phosphatized.

1. For anchors built into exterior walls, steel sheet complying with ASTM A 1008/A 1008M or
ASTM A 1011/A 1011M, hot-dip galvanized according to ASTM A 153/A 153M, Class B.

Inserts, Bolts, and Fasteners: Hot-dip galvanized according to ASTM A 153/A 153M.

Powder-Actuated Fasteners in Concrete: Fastener system of type suitable for application indicated,
fabricated from corrosion-resistant materials, with clips or other accessory devices for attaching
hollow metal frames of type indicated.

Grout: ASTM C 476, except with a maximum slump of 4 inches, as measured according to
ASTM C 143/C 143M.

Mineral-Fiber Insulation: ASTM C 665, Type | (blankets without membrane facing); consisting of
fibers manufactured from slag or rock wool with 6- to 12-Ib/cu. ft. density; with maximum
flame-spread and smoke-development indexes of 25 and 50, respectively; passing ASTM E 136 for
combustion characteristics.
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A.

Bituminous Coating: Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil dry film
thickness per coat. Provide inert-type noncorrosive compound free of asbestos fibers, sulfur
components, and other deleterious impurities.

STANDARD HOLLOW METAL FRAMES

General: Comply with ANSI/SDI A250.8 and with details indicated for type and profile.

Exterior Frames: Fabricated from metallic-coated steel sheet.

1. Fabricate frames with mitered or coped corners.

2. Fabricate frames as full profile welded unless otherwise indicated.

3. Frames for Level 2 Steel Doors: 0.053-inch- thick steel sheet.

Hardware Reinforcement: Fabricate according to ANSI/SDI A250.6 with reinforcement plates from

same material as frames.

FRAME ANCHORS

Jamb Anchors:

1. Masonry Type: Adjustable strap-and-stirrup or T-shaped anchors to suit frame size, not less
than 0.042 inch thick, with corrugated or perforated straps not less than 2 inches wide by 10
inches long; or wire anchors not less than 0.177 inch thick.

2. Stud-Wall Type: Designed to engage stud, welded to back of frames; not less than 0.042 inch
thick.

3. Compression Type for Drywall Slip-on Frames: Adjustable compression anchors.

4. Postinstalled Expansion Type for In-Place Concrete or Masonry: Minimum 3/8-inch- diameter
bolts with expansion shields or inserts. Provide pipe spacer from frame to wall, with throat
reinforcement plate, welded to frame at each anchor location.

Floor Anchors: Formed from same material as frames, not less than 0.042 inch thick, and as follows:

1. Monolithic Concrete Slabs: Clip-type anchors, with two holes to receive fasteners.

2. Separate Topping Concrete Slabs: Adjustable-type anchors with extension clips, allowing not
less than 2-inch height adjustment. Terminate bottom of frames at finish floor surface.

HOLLOW METAL PANELS

Provide hollow metal panels of same materials, construction, and finish as specified for adjoining

hollow metal work.

ACCESSORIES

Grout Guards: Formed from same material as frames, not less than 0.016 inch thick.
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2.7 FABRICATION

A.  Fabricate hollow metal work to be rigid and free of defects, warp, or buckle. Accurately form metal
to required sizes and profiles, with minimum radius for thickness of metal. Where practical, fit and
assemble units in manufacturer's plant. To ensure proper assembly at Project site, clearly identify
work that cannot be permanently factory assembled before shipment.

B. Tolerances: Fabricate hollow metal work to tolerances indicated in SDI 117 .

C. Hollow Metal Frames: Where frames are fabricated in sections due to shipping or handling
limitations, provide alignment plates or angles at each joint, fabricated of same thickness metal as
frames.

1. Welded Frames: Weld flush face joints continuously; grind, fill, dress, and make smooth, flush,
and invisible.

2. Provide countersunk, flat- or oval-head exposed screws and bolts for exposed fasteners unless
otherwise indicated.

3.  Grout Guards: Weld guards to frame at back of hardware mortises in frames to be grouted.

4. Floor Anchors: Weld anchors to bottom of jambs and mullions with at least four spot welds per
anchor.

5. Jamb Anchors: Provide number and spacing of anchors as follows:

a. Masonry Type: Locate anchors not more than 18 inches from top and bottom of frame.
Space anchors not more than 32 inches o.c. and as follows:

Two anchors per jamb up to 60 inches high.

Three anchors per jamb from 60 to 90 inches high.

Four anchors per jamb from 90 to 120 inches high.

Four anchors per jamb plus 1 additional anchor per jamb for each 24 inches or
fraction thereof above 120 inches high.

e

b. Stud-Wall Type: Locate anchors not more than 18 inches from top and bottom of frame.
Space anchors not more than 32 inches o.c. and as follows:

1)  Three anchors per jamb up to 60 inches high.

2)  Four anchors per jamb from 60 to 90 inches high.

3)  Five anchors per jamb from 90 to 96 inches high.

4) Five anchors per jamb plus 1 additional anchor per jamb for each 24 inches or
fraction thereof above 96 inches high.

5)  Two anchors per head for frames above 42 inches wide and mounted in metal-stud

partitions.

Compression Type: Not less than two anchors in each jamb.
Postinstalled Expansion Type: Locate anchors not more than 6 inches from top and
bottom of frame. Space anchors not more than 26 inches o.c.

oo
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6. Door Silencers: Except on weather-stripped doors, drill stops to receive door silencers as
follows. Keep holes clear during construction.

a.  Single-Door Frames: Drill stop in strike jamb to receive three door silencers.
b. Double-Door Frames: Dirill stop in head jamb to receive two door silencers.

D. Fabricate concealed stiffeners, edge channels, and hardware reinforcement from either cold- or
hot-rolled steel sheet.

E. Hardware Preparation: Factory prepare hollow metal work to receive templated mortised hardware;
include cutouts, reinforcement, mortising, drilling, and tapping according to the Door Hardware
Schedule and templates furnished as specified in Division 8 Section "Door Hardware."

1. Locate hardware as indicated, or if not indicated, according to ANSI/SDI A250.8 .
Reinforce doors and frames to receive nontemplated, mortised and surface-mounted door
hardware.

3. Comply with applicable requirements in ANSI/SDI A250.6 and ANSI/DHI A115 Series
specifications for preparation of hollow metal work for hardware.

4. Coordinate locations of conduit and wiring boxes for electrical connections with Division 16
Sections.

2.8 STEEL FINISHES

A.  Prime Finish: Apply manufacturer's standard primer immediately after cleaning and pretreating.

1. Shop Primer: Manufacturer's standard, fast-curing, lead- and chromate-free primer complying

with ANSI/SDI A250.10 acceptance criteria; recommended by primer manufacturer for
substrate; compatible with substrate and field-applied coatings despite prolonged exposure.

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine substrates, areas, and conditions, with Installer present, for compliance with requirements
for installation tolerances and other conditions affecting performance of the Work.

B.  Examine roughing-in for embedded and built-in anchors to verify actual locations before frame
installation.

C. For the record, prepare written report, endorsed by Installer, listing conditions detrimental to
performance of the Work.

D. Proceed with installation only after unsatisfactory conditions have been corrected.

3.2 PREPARATION
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A.  Remove welded-in shipping spreaders installed at factory. Restore exposed finish by grinding, filling,
and dressing, as required to make repaired area smooth, flush, and invisible on exposed faces.

B. Priortoinstallation, adjustand securely brace welded hollow metal frames for squareness, alignment,
twist, and plumbness to the following tolerances:

1. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees from jamb
perpendicular to frame head.

2. Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel to plane
of wall.

3. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on parallel lines,
and perpendicular to plane of wall.

4, Plumbness: Plus or minus 1/16 inch, measured at jambs on a perpendicular line from head to
floor.

C. Drill and tap doors and frames to receive nontemplated, mortised, and surface-mounted door
hardware.

3.3 INSTALLATION

A.  General: Install hollow metal work plumb, rigid, properly aligned, and securely fastened in place;
comply with Drawings and manufacturer's written instructions.

B. Hollow Metal Frames: Install hollow metal frames of size and profile indicated. Comply with
ANSI/SDI A250.11.

1. Set frames accurately in position, plumbed, aligned, and braced securely until permanent
anchors are set. After wall construction is complete, remove temporary braces, leaving
surfaces smooth and undamaged.

a. At fire-protection-rated openings, install frames according to NFPA 80.

b.  Where frames are fabricated in sections because of shipping or handling limitations, field

splice at approved locations by welding face joint continuously; grind, fill, dress, and

make splice smooth, flush, and invisible on exposed faces.

Install frames with removable glazing stops located on secure side of opening.

Install door silencers in frames before grouting.

e. Remove temporary braces necessary for installation only after frames have been properly
set and secured.

f. Check plumbness, squareness, and twist of frames as walls are constructed. Shim as
necessary to comply with installation tolerances.

g. Field apply bituminous coating to backs of frames that are filled with grout containing
antifreezing agents.

oo

2. Floor Anchors: Provide floor anchors for each jamb and mullion that extends to floor, and
secure with postinstalled expansion anchors.
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3.4

a. Floor anchors may be set with powder-actuated fasteners instead of postinstalled
expansion anchors if so indicated and approved on Shop Drawings.

Metal-Stud Partitions: Solidly pack mineral-fiber insulation behind frames.

Masonry Walls: Coordinate installation of frames to allow for solidly filling space between
frames and masonry with grout.

Concrete Walls: Solidly fill space between frames and concrete with grout. Take precautions,
including bracing frames, to ensure that frames are not deformed or damaged by grout forces.
In-Place Concrete or Masonry Construction: Secure frames in place with postinstalled
expansion anchors. Countersink anchors, and fill and make smooth, flush, and invisible on
exposed faces.

In-Place Gypsum Board Partitions: Secure frames in place with postinstalled expansion
anchors through floor anchors at each jamb. Countersink anchors, and fill and make smooth,
flush, and invisible on exposed faces.

Ceiling Struts: Extend struts vertically from top of frame at each jamb to overhead structural
supports or substrates above frame unless frame is anchored to masonry or to other structural
support at each jamb. Bend top of struts to provide flush contact for securing to supporting
construction. Provide adjustable wedged or bolted anchorage to frame jamb members.
Installation Tolerances: Adjust hollow metal door frames for squareness, alignment, twist, and
plumb to the following tolerances:

a. Squareness: Plus or minus 1/16 inch, measured at door rabbet on a line 90 degrees
from jamb perpendicular to frame head.

b.  Alignment: Plus or minus 1/16 inch, measured at jambs on a horizontal line parallel to
plane of wall.

C. Twist: Plus or minus 1/16 inch, measured at opposite face corners of jambs on parallel
lines, and perpendicular to plane of wall.

d. Plumbness: Plus or minus 1/16 inch, measured at jambs at floor.

ADJUSTING AND CLEANING

Final Adjustments: Check and readjust operating hardware items immediately before final inspection.
Leave work in complete and proper operating condition. Remove and replace defective work,
including hollow metal work that is warped, bowed, or otherwise unacceptable.

Remove grout and other bonding material from hollow metal work immediately after installation.

Prime-Coat Touchup: Immediately after erection, sand smooth rusted or damaged areas of prime
coat and apply touchup of compatible air-drying, rust-inhibitive primer.

Metallic-Coated Surfaces: Clean abraded areas and repair with galvanizing repair paint according
to manufacturer's written instructions.

END OF SECTION 08110
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SECTION 08711 - DOOR HARDWARE - ALTERNATE NO. 1

PART 1 - GENERAL

1.1

A.

1.2

1.3

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary Conditions
and Division 1 Specification Sections, apply to this Section.

SUMMARY

This Section includes the following:

1. Commercial door hardware for the following:

a. Swinging doors.
b. Other doors to the extent indicated.

2. Cylinders for doors specified in other Sections.
Related Sections include the following:

1. Division 8 Section "Steel Doors and Frames" for astragals provided as part of a fire-rated
labeled assembly and for door silencers provided as part of the frame.

Products furnished, but not installed, under this Section include the following. Coordinating,
purchasing, delivering, and scheduling remain requirements of this Section.

SUBMITTALS

Product Data: Include installation details, material descriptions, dimensions of individual components
and profiles, and finishes.

Door Hardware Schedule: Prepared by or under the supervision of supplier, detailing fabrication and
assembly of door hardware, as well as procedures and diagrams. Coordinate the final Door
Hardware Schedule with doors, frames, and related work to ensure proper size, thickness, hand,
function, and finish of door hardware.

1. Format: Comply with scheduling sequence and vertical format in DHI's "Sequence and Format
for the Hardware Schedule."

2. Organization: Organize the Door Hardware Schedule into door hardware sets indicating
complete designations of every item required for each door or opening.

a. Organize door hardware sets in same order as in the Door Hardware Schedule at the end
of Part 3.
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3. Content: Include the following information:

Type, style, function, size, label, hand, and finish of each door hardware item.
Manufacturer of each item.

Fastenings and other pertinent information.

Location of each door hardware set, cross-referenced to Drawings, both on floor plans
and in door and frame schedule.

Explanation of abbreviations, symbols, and codes contained in schedule.

Mounting locations for door hardware.

Door and frame sizes and materials.

Description of each electrified door hardware function, including location, sequence of
operation, and interface with other building control systems.

apow

SQ ™o

1)  Sequence of Operation: Include description of component functions that occur in
the following situations: authorized person wants to enter; authorized person wants
to exit; unauthorized person wants to enter; unauthorized person wants to exit.

4. Submittal Sequence: Submit the final Door Hardware Schedule at earliest possible date,
particularly where approval of the Door Hardware Schedule must precede fabrication of other
work that is critical in the Project construction schedule. Include Product Data, Samples, Shop
Drawings of other work affected by door hardware, and other information essential to the
coordinated review of the Door Hardware Schedule.

C. Qualification Data: For firms and persons specified in "Quality Assurance" Article.

1. Include lists of completed projects with project names and addresses of architects and owners,
and other information specified.

D. Maintenance Data: For each type of door hardware to include in maintenance manuals specified in
Division 1.

E. Warranties: Special warranties specified in this Section.

1.4 QUALITY ASSURANCE
A. Installer Qualifications: An experienced installer who has completed door hardware similar in
material, design, and extent to that indicated for this Project and whose work has resulted in
construction with a record of successful in-service performance.

B. Source Limitations: Obtain each type and variety of door hardware from a single manufacturer,
unless otherwise indicated.

C. Regulatory Requirements: Comply with provisions of the following:
1. Where indicated to comply with accessibility requirements, comply with Americans with

Disabilities Act (ADA), "Accessibility Guidelines for Buildings and Facilities (ADAAG),"
ANSI A117.1, as follows:

DOOR HARDWARE 08710 - 2



HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICAL UPGRADES
DFCM #06167810 Weber State University

1.5

1.6

1.7

1.8

a. Handles, Pulls, Latches, Locks, and other Operating Devices: Shape that is easy to
grasp with one hand and does not require tight grasping, tight pinching, or twisting of the
wrist.

b. Door Closers: Comply with the following maximum opening-force requirements indicated:

1) Interior Hinged Doors: 5 Ibf applied perpendicular to door.
2)  Fire Doors: Minimum opening force allowable by authorities having jurisdiction.

C. Thresholds: Not more than 1/2 inch high. Bevel raised thresholds with a slope of not
more than 1:2.

2. NFPA 101: Comply with the following for means of egress doors:

a. Latches, Locks, and Exit Devices: Not more than 15 Ibf 67 N to release the latch. Locks
shall not require the use of a key, tool, or special knowledge for operation.

b. Door Closers: Not more than 30 Ibf to set door in motion and not more than 15 Ibf to
open door to minimum required width.

C. Thresholds: Not more that 1/2 inch high.

DELIVERY, STORAGE, AND HANDLING

Inventory door hardware on receipt and provide secure lock-up for door hardware delivered to Project
site.

Tag each item or package separately with identification related to the final Door Hardware Schedule,
and include basic installation instructions with each item or package.

COORDINATION

Templates: Obtain and distribute to the parties involved templates for doors, frames, and other work
specified to be factory prepared for installing door hardware. Check Shop Drawings of other work
to confirm that adequate provisions are made for locating and installing door hardware to comply with
indicated requirements.

WARRANTY

General Warranty: Special warranties specified in this Article shall not deprive Owner of other rights
Owner may have under other provisions of the Contract Documents and shall be in addition to, and
run concurrent with, other warranties made by Contractor under requirements of the Contract

Documents.

Warranty Period: Three years from date of Substantial Completion, unless otherwise indicated.

MAINTENANCE SERVICE
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A.

1.9

Maintenance Tools and Instructions: Furnish a complete set of specialized tools and maintenance
instructions as needed for Owner's continued adjustment, maintenance, and removal and
replacement of door hardware.

Maintenance Service: Beginning at Substantial Completion, provide six months' full maintenance by
skilled employees of door hardware Installer. Include quarterly preventive maintenance, repair or
replacement of worn or defective components, lubrication, cleaning, and adjusting as required for
proper door hardware operation. Provide parts and supplies as used in the manufacture and
installation of original products.

EXTRA MATERIALS
Furnish full-size units of door hardware described below, before installation begins, that match
products installed and that are packaged with protective covering for storage and identified with labels

describing contents.

1. Door Hardware: one each passage latch sets, keyed lock sets, lock cylinder

PART 2 - PRODUCTS

2.1

A

2.2

SCHEDULED DOOR HARDWARE

General: Provide door hardware for each door to comply with requirements in this Section, and the
Door Hardware Schedule at the end of Part 3.

1. Door Hardware Sets: Provide quantity, item, size, finish or color indicated, and named
manufacturer's products, products equivalent in function and comparable in quality to named
products complying with BHMA standard referenced.

Designations: Requirements for design, grade, function, finish, size, and other distinctive qualities
of each type of door hardware are indicated in the Door Hardware Schedule at the end of Part 3.
Products are identified by using door hardware designations, as follows:

1. Named Manufacturer's Products: Product designation and manufacturer are listed for each
door hardware type required for the purpose of establishing minimum requirements.
Manufacturers' names are abbreviated in the Door Hardware Schedule.

2. References to BHMA Standards: Provide products complying with these standards and
requirements for description, quality, and function.

HINGES AND PIVOTS

Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Hinges:
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a. Baldwin Hardware Corporation (BH).
b. Bommer Industries, Inc. (BI).
C. Hagger Companies (HAG).
d. Lawrence Brothers, Inc. (LB).
e. McKinney Products Company; Div. of ESSEX Industries, Inc. (MCK).
f. Sargent Manufacturing Company; Div. of ESSEX Industries, Inc. (SGT).
g. Stanley Commercial Hardware; Div. of The Stanley Works (STH).

23

Standards: Comply with the following:

1. Butts and Hinges: BHMA A156.1.
2. Template Hinge Dimensions: BHMA A156.7.

Template Requirements: Except for hinges and pivots to be installed entirely (both leaves) into wood
doors and frames, provide only template-produced units.

Hinge Weight: Unless otherwise indicated, provide the following:

1. Entrance Doors: Heavy-weight hinges.
2. Doors with Closers: Antifriction-bearing hinges.
3. Interior Doors: Standard-weight hinges.

Hinge Base Metal: Unless otherwise indicated, provide the following:

1. Exterior Hinges: Stainless steel, with stainless-steel pin.
2. Interior Hinges: Steel, with steel pin.
3. Hinges for Fire-Rated Assemblies: Steel, with steel pin.

Hinge Options: Comply with the following where indicated in the Door Hardware Schedule or on

Drawings:.

1. Nonremovable Pins: Provide set screw in hinge barrel that, when tightened into a groove in
hinge pin, prevents removal of pin while door is closed; for the following applications:

a. Outswinging exterior doors.
b. Outswinging corridor doors with locks.

2. Corners: Square.

Fasteners: Comply with the following:

Machine Screws: For metal doors and frames. Install into drilled and tapped holes.

Wood Screws: For wood doors and frames.

Threaded-to-the-Head Wood Screws: For fire-rated wood doors.

Screws: Phillips flat-head screws; machine screws (drilled and tapped holes) for metal doors,
wood screws for wood doors and frames. Finish screw heads to match surface of hinges.

PO~

LOCKS AND LATCHES
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A.  Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Mechanical Locks and Latches:
a.  Schlage (no substitutions- matching existing system)
B.  Standards: Comply with the following:

Bored Locks and Latches: BHMA A156.2.

Mortise Locks and Latches: BHMA A156.13.
Interconnected Locks and Latches: BHMA A156.12.
Auxiliary Locks: BHMA A156.5.

Push-Button Combination Locks: BHMA A156.2.
Electromagnetic Locks: BHMA A156.23.
Delayed-Egress Locks: BHMA A156.24.

Exit Locks: BHMA A156.5.

N RWN =

C. Bored Locks: BHMA Grade 1; Series 4000.
D. Certified Products: Provide door hardware listed in the following BHMA directories:

1. Mechanical Locks and Latches: BHMA's "Directory of Certified Locks & Latches."

E. Lock Trim: Comply with the following:

Lever: Wrought, forged, or cast.

Escutcheon (Rose): Wrought, forged, or cast.

Dummy Trim: Match lever lock trim and escutcheons.

Lockset Designs: Provide the lockset design designated below or, if sets are provided by
another manufacturer, provide designs that match those designated:

PO~

F. Lock Functions: Function numbers and descriptions indicated in the Door Hardware Schedule comply
with the following:

1. Bored Locks: BHMA A156.2

G. Lock Throw: Comply with testing requirements for length of bolts to comply with labeled fire door
requirements, and as follows:

1. Bored Locks: Minimum 1/2-inch latchbolt throw.
2. Deadbolts: Minimum 1-inch bolt throw.

H. Rabbeted Doors: Provide special rabbeted front and strike on locksets for rabbeted meeting stiles.

l. Backset: 2-3/4 inches, unless otherwise indicated.
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2.4 CYLINDERS AND KEYING

A.  Owner will provide ASSA cylinders for locksets.
2.5 STRIKES

A.  Strikes: Provide manufacturer's standard strike with strike box for each latch or lock bolt, with curved
lip extended to protect frame, finished to match door hardware set, unless otherwise indicated, and
as follows:

2.6 CLOSERS

A.  Available Manufacturers: Subjectto compliance with requirements, manufacturers offering products
that may be incorporated into the Work include, but are not limited to, the following:

B. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Surface-Mounted Closers:

a. LCN Closers; an Ingersoll-Rand Company (LCN). (required to match existing bldg.)

C. Standards: Comply with the following:

1. Closers: BHMA A156.4.

D. Surface Closers: BHMA Grade 1

E. Certified Products: Provide door closers listed in BHMA's "Directory of Certified Door Closers."

F.  Size of Units: Unless otherwise indicated, comply with manufacturer's written recommendations for
size of door closers depending on size of door, exposure to weather, and anticipated frequency of
use. Provide factory-sized closers, adjustable to meet field conditions and requirements for opening
force.

2.7 PROTECTIVE TRIM UNITS

A.  Available Manufacturers: Subjectto compliance with requirements, manufacturers offering products
that may be incorporated into the Work include, but are not limited to, the following:

B. Manufacturers: Subject to compliance with requirements, provide products by one of the following:

1. Metal Protective Trim Units:

Baldwin Hardware Corporation (BH).

Hager Companies (HAG).

Ives: H.B. Ives (IVS).

NT Quality Hardware; an Ingersoll-Rand Company (NTQ).

apow
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2.8

29

A

e. Rockwood Manufacturing Company (RM).
f. Triangle Brass Manufacturing Company, Inc. (TBM).

Standard: Comply with BHMA A156.6.
Materials: Fabricate protection plates from the following:
1. Stainless Steel: 0.050 inch thick; beveled top and 2 sides.

Fasteners: Provide manufacturer's standard exposed fasteners for door trim units consisting of either
machine or self-tapping screws.

Furnish protection plates sized 1-1/2 inches less than door width on push side and 1/2 inch less than
door width on pull side, by height specified in Door Hardware Schedule.

STOPS AND HOLDERS
Manufacturers: Subject to compliance with requirements, provide products by one of the following:

Baldwin Hardware Corporation (BH).

Glynn-Johnson; an Ingersoll-Rand Company (GJ).

Hager Companies (HAG).

Ives: H. B. Ives (IVS).

LCN Closers; an Ingersoll-Rand Company (LCN).

Norton Door Controls; Div. of Yale Security Inc. (NDC).

NT Quality Hardware; an Ingersoll-Rand Company (NTQ).

Rockwood Manufacturing Company (RM).

Sargent Manufacturing Company; Div. of ESSEX Industries, Inc. (SGT).
0. Triangle Brass Manufacturing Company, Inc. (TBM).

SOOoONOORWN =~

Standards: Comply with the following:

Stops and Bumpers: BHMA A156.16.

Mechanical Door Holders: BHMA A156.16.
Electromagnetic Door Holders: BHMA A156.15.
Combination Overhead Holders and Stops: BHMA A156.8.
Door Silencers: BHMA A156.16.

aobrowN-~

Stops and Bumpers: BHMA Grade 1.

Floor Stops: For doors, unless wall or other type stops are scheduled or indicated. Do not mount
floor stops where they will impede traffic.

1. Where floor or wall stops are not appropriate, provide overhead holders.

MISCELLANEOUS DOOR HARDWARE

Manufacturers: Subject to compliance with requirements, provide products by one of the following:
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2.10

Baldwin Hardware Corporation (BH).

Hager Companies (HAG).

Ives: H. B. Ives (IVS).

NT Quality Hardware; an Ingersoll-Rand Company (NTQ).
Rockwood Manufacturing Company (RM).

Triangle Brass Manufacturing Company, Inc. (TBM).

Sk wh =~

Standard: Comply with the following:

1. Auxiliary Hardware: BHMA A156.16.
2. Exit Alarms: BHMA A156.5.

Auxiliary Hardware: BHMA Grade 1, unless otherwise indicated.

FABRICATION

Manufacturer's Nameplate: Do not provide manufacturers' products that have manufacturer's name
or trade name displayed in a visible location (omit removable nameplates) except in conjunction with
required fire-rated labels and as otherwise approved by Architect.

1. Manufacturer's identification will be permitted on rim of lock cylinders only.

Base Metals: Produce door hardware units of base metal, fabricated by forming method indicated,
using manufacturer's standard metal alloy, composition, temper, and hardness. Furnish metals of
a quality equal to or greater than that of specified door hardware units and BHMA A156.18 for
finishes. Do not furnish manufacturer's standard materials or forming methods if different from
specified standard.

Fasteners: Provide door hardware manufactured to comply with published templates generally
prepared for machine, wood, and sheet metal screws. Provide screws according to commercially
recognized industry standards for application intended. Provide Phillips flat-head screws with finished
heads to match surface of door hardware, unless otherwise indicated.

1. Concealed Fasteners: For door hardware units that are exposed when door is closed, except
for units already specified with concealed fasteners. Do not use through bolts for installation
where bolt head or nut on opposite face is exposed unless it is the only means of securely
attaching the door hardware. Where through bolts are used on hollow door and frame
construction, provide sleeves for each through bolt.

2. Steel Machine or Wood Screws: For the following fire-rated applications:

a. Mortise hinges to doors.
b. Strike plates to frames.
C. Closers to doors and frames.

3. Steel Through Bolts: For the following fire-rated applications, unless door blocking is provided:

a. Surface hinges to doors.
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2.1

b. Closers to doors and frames.
C. Surface-mounted exit devices.

4. Spacers or Sex Bolts: For through bolting of hollow metal doors.
5. Fasteners for Wood Doors: Comply with requirements of DHI WDHS.2, "Recommended
Fasteners for Wood Doors."

FINISHES

Standard: Comply with BHMA A156.18.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary
protective covering before shipping.

Appearance of Finished Work: Variations in appearance of abutting or adjacent pieces are
acceptable if they are within one-half of the range of approved Samples. Noticeable variations in the
same piece are not acceptable. Variations in appearance of other components are acceptable if they
are within the range of approved Samples and are assembled or installed to minimize contrast.

BHMA Designations: Comply with base material and finish requirements indicated by the following:
1. BHMA 626: Satin chromium plated over nickel, over brass or bronze base metal.

2. BHMA 630: Satin stainless steel, over stainless-steel base metal.
3. BHMA 652: Satin chromium plated over nickel, over steel base metal.

PART 3 - EXECUTION

3.1

A.

3.2

3.3

EXAMINATION

Examine doors and frames, with Installer present, for compliance with requirements for installation
tolerances, labeled fire door assembly construction, wall and floor construction, and other conditions
affecting performance.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION
Steel Doors and Frames: Comply with DHI A115 series.
1. Surface-Applied Door Hardware: Drill and tap doors and frames according to SDI 107.

Wood Doors: Comply with DHI A115-W series.

INSTALLATION

DOOR HARDWARE 08710 - 10



HFS Architects COMPUTER CENTER AIR CONDITIONING & ELECTRICAL UPGRADES
DFCM #06167810 Weber State University

A

3.4

3.5

Mounting Heights: Mount door hardware units at heights indicated in following applicable
publications, unless specifically indicated or required to comply with governing regulations:

1. Standard Steel Doors and Frames: DHI's "Recommended Locations for Architectural Hardware
for Standard Steel Doors and Frames."

2. Custom Steel Doors and Frames: DHI's "Recommended Locations for Builders' Hardware for
Custom Steel Doors and Frames."

3. Wood Doors: DHI WDHS. 3, "Recommended Locations for Architectural Hardware for Wood
Flush Doors."

Install each door hardware item to comply with manufacturer's written instructions. Where cutting and
fitting are required to install door hardware onto or into surfaces that are later to be painted or finished
in another way, coordinate removal, storage, and reinstallation of surface protective trim units with
finishing work specified in Division 9 Sections. Do not install surface-mounted items until finishes
have been completed on substrates involved.

1. Set units level, plumb, and true to line and location. Adjust and reinforce attachment substrates
as necessary for proper installation and operation.

2. Drill and countersink units that are not factory prepared for anchorage fasteners. Space
fasteners and anchors according to industry standards.

Key Control System: Comply with WSU system.

FIELD QUALITY CONTROL

Independent Architectural Hardware Consultant: Owner will engage a qualified independent
Architectural Hardware Consultant to perform inspections and to prepare inspection reports.

1. Independent Architectural Hardware Consultant will inspect door hardware and state in each
report whether installed work complies with or deviates from requirements, including whether
door hardware is properly installed and adjusted.

ADJUSTING

Initial Adjustment: Adjust and check each operating item of door hardware and each door to ensure
proper operation or function of every unit. Replace units that cannot be adjusted to operate as
intended. Adjust door control devices to compensate for final operation of heating and ventilating
equipment and to comply with referenced accessibility requirements.

1. Spring Hinges: Adjust to achieve positive latching when door is allowed to close freely from an
open position of 30 degrees.

2. Door Closers: Adjust sweep period so that, from an open position of 70 degrees, the door will
take at least 3 seconds to move to a point 3 inches from the latch, measured to the leading
edge of the door.

Six-Month Adjustment: Approximately six months after date of Substantial Completion, Installer shall
perform t